SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 141 CONTRACT ID IR-30624-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 10.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 10.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 113-01614 PARTNERING OVERHEAD LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 86,631.000 SYS
18 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
19 203-02000 EXCAVATION, COMMON 1,735.000 cys
20 203-11844 VIBRO-COMPACTION 223,878.000 cys
21 205-03371 SEDIMENT, REMOVE 1,000.000 cys
22 205-06930 SPLASHPAD 17.000 TON
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 65.000 TON
24 205-06933 TEMPORARY INLET PROTECTION 139.000 EACH
25 205-06936 TEMPORARY SEDIMENT TRAP 18.000 TON
26 205-06937 TEMPORARY SILT FENCE 5,066.000 LFT
27 205-06938 TEMPORARY SLOPE DRAIN 419.000 LFT
28 205-09543 NO 2 STONE 4,230.000 TON
29 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 2,443.000 CYS
30 207-08263 SUBGRADE TREATMENT, TYPE IA 144,321.000 SYS
31 207-08266 SUBGRADE TREATMENT, TYPE IIT 4,940.000 SYS
32 207-08267 SUBGRADE TREATMENT, TYPE IIIA 13,548.000 SYS
33 211-02050 B BORROW 9,036.000 cys
34 211-06467 AGGREGATE FOR END BENT BACKFILL 189.000 CYS
35 211-092064 STRUCTURAL BACKFILL, TYPE 1 45,191.000 CYS
36 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,007.000 CYS
37 211-09266 STRUCTURAL BACKFILL, TYPE 3 10,865.000 CYS
38 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 114.000 CYS
39 302-07455 DENSE GRADED SUBBASE 98.000 cyYs
40 303-05738 AGGREGATE, NO. 5 345.000 TON
41 304-07494 WIDENING WITH HMA, TYPE C 444,000 TON
42 306-08043 MILLING, TRANSITION 4,483.000 SYS
43 401-06264 PROFILOGRAPH, HMA LUMP LUMP
44 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 603.000 TON
45  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,392.000 TON
46 402-10084 HMA FOR TEMPORARY PAVEMENT, B 1,053.000 TON
47 402-10087 HMA FOR TEMPORARY PAVEMENT, D 2,159.000 TON
48 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
49 601-01522 GUARDRAIL, TRANSITION TYPE TGB 6.000 EACH
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50 601-02241 GUARDRAIL, REMOVE 5,110.000 LFT
51 601-06234 IMPACT ATTENUATOR, R1, Wl, TL-2 10.000 EACH
52 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 2.000 EACH
53 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 4.000 EACH
54 601-09146 IMPACT ATTENUATOR, CR1, Wl, TL-2 5.000 EACH
55 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
56 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
57 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,119.000 LET
58 602-01064 CONCRETE BARRIER 9,015.000 LFT
59 602-01064 CONCRETE BARRIER 1,981.000 LFT
60 602-06729 BARRIER DELINEATOR 641.000 EACH
61 603-06045 FENCE, CHAIN LINK, 48 IN 6,764.000 LET
62 603-97283 FENCE GATE, CHAIN LINK, 48 IN X 24 FT 1.000 EACH
63 604-05528 HMA FOR SIDEWALK 803.000 TON
64 604-06070 SIDEWALK, CONCRETE 2,045.000 SYS
65 604-07900 CURB RAMP, CONCRETE, F 278.000 SYS
66 604-95344 HAND RAIL, PEDESTRIAN 628.000 LFT
67 605-06120 CURB, CONCRETE 267.000 LFT
68 605-06140 CURB AND GUTTER, CONCRETE 4,947.000 LFT
69 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 39.000 LFT
70 605-06205 CENTER CURB, B, CONCRETE 20.000 LFT
71 607-06175 GUTTER, CONCRETE, A 239.000 LFT
72 607-06175 GUTTER, CONCRETE, A 356.000 LFT
73 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 31.000 SYS
74 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 569.600 SYS
75 610-07487 HMA FOR APPROACHES, TYPE B 157.000 TON
76 610-08446 PCCP FOR APPROACHES, 6 IN 198.000 SYS
77  610-09108 PCCP FOR APPROACHES, 9 IN 543.000 SYS
78 615-06490 RIGHT OF WAY MARKER 64.000 EACH
79 615-06505 MONUMENT, B 13.000 EACH
80 615-06510 MONUMENT, C 19.000 EACH
81 615-06515 MONUMENT, D 75.000 EACH
82 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
83 616-02320 GEOTEXTILES 1,817.000 SYS
84 616-06405 RIPRAP, REVETMENT 208.000 TON
85 616-06451 RIPRAP, UNIFORM 49.000 TON
86 616-51367 SLOPEWALL, CONCRETE, 4 IN 1,520.000 SYS
87 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 12,416.000 SET
88 620-01756 SOUND BARRIER ERECTION, GROUND MOUNTED, TYPE 12,416.000 SET
89 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
90 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
91 621-04258 SEED MIXTURE 66.000 LBS
92 621-04258 SEED MIXTURE 14.000 LBS
93 621-06545 FERTILIZER 100.000 TON
94 621-06554 SEED MIXTURE, U 3,750.000 LBS
95 621-06557 SEED MIXTURE, T 1,875.000 LBS
96 621-06565 MULCHING MATERIAL 50.000 TON
97 621-06567 WATER 32.000 KGAL

98 621-06574 SODDING 6,889.000 SYS
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99 621-06575 SODDING, NURSERY 1,918.000 SYS
100 621-09908 SOIL 9.000 CYs
101 621-98038 MULCH, HARDWOOD SHREDDED BARK 35.000 CYS
102 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 33.000 EACH
103 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 27.000 EACH
104 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 86.000 EACH
105 628-09403 FIELD OFFICE, C 30.000 MOS
106 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
107 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
108 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
109 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
110 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 120.000 MOS
111 701-05787 INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION LUMP LUMP
112 701-05787 INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION LUMP LUMP
113 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
114 701-09557 TEST PILE, DYNAMIC, PRODUCTION 334.000 LET
115 701-09558 TEST PILE, INDICATOR, PRODUCTION 190.000 LET
116 701-09559 TEST PILE, DYNAMIC, RESTRIKE 4.000 EACH
117 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
118 701-09683 PILE SHOE, HP 12 X 74 116.000 EACH
119 701-95780 PILE, STEEL H, HP 12 IN X 74 7,704.000 LET
120 702-04325 TEMPORARY SHORING LUMP LUMP
121 702-51005 CONCRETE, A, SUBSTRUCTURE 424.700 CYs
122 702-51015 CONCRETE, B, FOOTINGS 311.200 CYS
123 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 322.000 LBS
124 702-92857 CONCRETE, C, SUBSTRUCTURE 141.000 CYs
125 703-06028 REINFORCING BARS 143,378.000 LBS
126 703-06029 REINFORCING BARS, EPOXY COATED 481,520.000 LBS
127 703-96512 BAR SPLICE 288.000 EACH
128 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,402.700 CYs
129 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 1,911.000 SYS
130 706-09545 COARSE AGGREGATE, NO 8 7.000 CYS
131 706-09959 RAILING, CONCRETE, FT 750.000 LET
132 706-09959 RAILING, CONCRETE, FT 929.000 LFT
133 706-09960 RAILING, CONCRETE, FC 981.000 LFT
134 706-09960 RAILING, CONCRETE, FC 512.000 LET
135 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFET 4.000 EACH
136 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
137 706-51020 RAILING, CONCRETE, C 178.000 CYSs
138 707-09921 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN X 49 IN 3,738.000 LET
139 709-51821 SURFACE SEAL LUMP LUMP
140 711-96800 STUD SHEAR CONNECTORS 288.000 EACH
141 712-03862 PREFABRICATED BRIDGE LUMP LUMP
142 715-01902 WATER SERVICE LINE 2 IN 29.000 LEFT
143 715-02745 GATE VALVE WITH VALVE BOXES, 8 IN 10.000 EACH
144 715-04596 WATER SERVICE 1.000 EACH
145 715-04836 GATE VALVE 7.000 EACH
146 715-04836 GATE VALVE 1.000 EACH
147 715-04836 GATE VALVE 9.000 EACH
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148 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 1,835.000 LFT
149 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 40,241.000 LFT
150 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 2,923.000 LET
151 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 3,335.000 LEFT
152 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,252.000 LFT
153 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,290.000 LFT
154 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 258.000 LET
155 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 367.000 LFT
156 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,128.000 LEFT
157 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 1,051.000 LEFT
158 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 2,655.000 LET
159 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 923.000 LET
160 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 291.000 LEFT
161 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 407.000 LEFT
162 715-05164 PIPE, TYPE 2 CIRCULAR 66 IN 722.000 LEFT
163 715-05164 PIPE, TYPE 2 CIRCULAR 66 IN 565.000 LET
164 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 62.000 LEFT
165 715-05407 PIPE, END BENT DRAIN, 6 IN 316.000 LEFT
166 715-05422 PIPE, SLOTTED DRAIN, 12 IN 1,323.000 LEFT
167 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 100.000 TON
168 715-09064 VIDEO INSPECTION FOR PIPE 16,714.000 LEFT
169 715-09811 AUTOMATIC FLUSHING DEVICE 1.000 EACH
170 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 1.000 EACH
171 715-46000 PIPE END SECTION, DIA 12" 5.000 EACH
172 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
173 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
174 715-91739 WATER SERVICE LINE, 0.75 IN 442.000 LEFT
175 715-91742 WATER METER, RELOCATE 12.000 EACH
176 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 12.000 EACH
177 715-93912 WATER MAIN, 6 IN 512.000 LFT
178 715-93913 WATER MAIN, 8 IN 175.000 LFT
179 715-96669 WATER MAIN, DUCTILE IRON, 16 IN 1,470.000 LET
180 715-98165 WATER MAIN, 12 IN 20.000 LET
181 716-01382 AIR RELEASE VALVE 2.000 EACH
182 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN 124.000 LFT
183 716-07632 PIPE INSTALLATION, TRENCHLESS, 18 IN 31.000 LET
184 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN 162.000 LET
185 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN 104.000 LEFT
186 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN 29.000 LEFT
187 716-09822 PIPE INSTALLATION, TRENCHLESS, 66 IN 185.000 LET
188 718-06528 OUTLET PROTECTOR, 1 23.000 EACH
189 718-06529 OUTLET PROTECTOR, 2 30.000 EACH
190 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LEFT
191 718-52610 AGGREGATE FOR UNDERDRAINS 6,394.000 CYS
192 718-99153 GEOTEXTILES FOR UNDERDRAIN 35,842.000 SYS
193 719-93923 DUCTILE IRON FITTINGS 8,580.000 LBS
194 720-02442 PIPE, PLUG EXISTING 10.000 EACH
195 720-07299 INLET, H 27.000 EACH

196 720-07301 INLET, TYPE HA 15.000 EACH
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197 720-08658 MANHOLE, J5 1.000 EACH
198 720-10138 MANHOLE, L7 1.000 EACH
199 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
200 720-44000 CASTING, ADJUST TO GRADE 23.000 EACH
201 720-45005 INLET, A2 1.000 EACH
202 720-45030 INLET, E7 14.000 EACH
203 720-45035 INLET, F7 3.000 EACH
204 720-45040 INLET, G7 2.000 EACH
205 720-45065 INLET, N12 3.000 EACH
206 720-45080 INLET, sS14 7.000 EACH
207 720-45085 INLET, T14 2.000 EACH
208 720-45270 PIPE CATCH BASIN, 18 IN 2.000 EACH
209 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
210 720-45410 MANHOLE, C4 14.000 EACH
211 720-45425 MANHOLE, F4 1.000 EACH
212 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 28.000 LET
213 720-91050 MANHOLE, K7, MODIFIED 1.000 EACH
214 720-93501 MANHOLE, L4 3.000 EACH
215 720-93501 MANHOLE, L4 2.000 EACH
216 720-94612 MANHOLE, K4 18.000 EACH
217 720-94612 MANHOLE, K4 3.000 EACH
218 720-95335 MANHOLE, M4 7.000 EACH
219 720-95335 MANHOLE, M4 2.000 EACH
220 720-95422 MANHOLE, J4 13.000 EACH
221 720-96999 FIRE HYDRANT ASSEMBLY 7.000 EACH
222 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 7.000 EACH
223 720-97962 MANHOLE, G4, MODIFIED 1.000 EACH
224 720-98174 INLET, B15 32.000 EACH
225 720-98555 INLET, C15 6.000 EACH
226 731-93945 FACE PANELS, CONCRETE 26,188.000 SFT
227 731-93946 WALL ERECTION 26,188.000 SFT
228 731-93947 LEVELING PAD, CONCRETE 2,523.000 LET
229 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 18.000 EACH
230 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 2.000 EACH
231 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
232 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
233 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 87,224.000 LET
234 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 59,426.000 LET
235 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 4.000 EACH
236 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 4.000 EACH
237 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 627.000 LEFT
238 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
239 801-06640 CONSTRUCTION SIGN, A 107.000 EACH
240 801-06645 CONSTRUCTION SIGN, B 136.000 EACH
241 801-06710 FLASHING ARROW SIGN 1,425.000 DAY
242 801-06775 MAINTAINING TRAFFIC LUMP LUMP
243 801-07118 BARRICADE, III-A 684.000 LEFT
244 801-07118 BARRICADE, III-A 264.000 LEFT

245 801-07119 BARRICADE, III-B 144.000 LEFT
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246 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 547.000 LET
247 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,880.000 LFT
248 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 40.000 LET
249 801-52817 TEMPORARY CROSSOVER, B 4.000 EACH
250 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
251 801-94295 SIGNAL HEAD, RELOCATE 40.000 EACH
252 802-01749 SIGN BRACKET ASSEMBLY, WALL MOUNTED 2.000 EACH
253 802-01749 SIGN BRACKET ASSEMBLY, WALL MOUNTED 4.000 EACH
254 802-03896 BOLLARD 12.000 EACH
255 802-05694 OVERHEAD SIGN STRUCTURE 1.000 EACH
256 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 808.000 LET
257 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 286.000 LET
258 802-07057 SIGN, PANEL, WITH LEGEND 4,334.000 SFT
259 802-09221 OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A 4.000 EACH
260 802-09223 OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE C 1.000 EACH
261 802-09224 OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE D 1.000 EACH
262 802-09535 BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN. 3.000 EACH
263 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 9.000 EACH
264 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 5.000 EACH
265 802-09579 CANTILEVER SIGN SUPPORT FOUNDATION, 1.000 EACH
266 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, 5.000 EACH
267 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 281.000 SFT
268 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 808.000 SFT
269 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 18.000 SFT
270 802-09861 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE I 1.000 EACH
271 802-11649 SIGN FOUNDATION 1.000 EACH
272 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 1.000 EACH
273 802-74055 OVERHEAD SIGN STRUCTURE BOX TRUSS, REMOVE 5.000 EACH
274 802-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 4.000 EACH
275 802-93388 BARRIER WALL SIGN BRACKET ASSEMBLY, MEDIAN 4.000 EACH
276 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
277 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 8,462.000 LET
278 805-06595 CONDUIT, PVC, 2 IN 11,851.000 LET
279 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 12.000 EACH
280 807-02191 HANDHOLE, LIGHTING 8.000 EACH
281 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 94.000 EACH
282 807-04653 LIGHTING FOUNDATION, 27.000 EACH
283 807-04653 LIGHTING FOUNDATION, 3.000 EACH
284 807-04653 LIGHTING FOUNDATION, 11.000 EACH
285 807-98469 PULL BOX 5.000 EACH
286 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
287 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 83.000 LET
288 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,105.000 LET
289 809-06101 FOUNDATION 12.000 EACH
SECTION NO. 0002 ROAD CONSTRUCTION PCCP
290 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
291 203-02000 EXCAVATION, COMMON 171,921.000 cYs



SCHEDULE OF PAY ITEMS PAGE 7

CALL ORDER  : 141 CONTRACT ID : IR-30624-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 ROAD CONSTRUCTION PCCP
292 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11,296.000 TON
293 302-06464 SUBBASE FOR PCCP 32,124.000 CYS
294 303-01180 COMPACTED AGGREGATE, NO. 53 7,926.000 TON
295 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,388.000 TON
296 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 7,085.000 TON
297 401-10258 JOINT ADHESIVE, SURFACE 1,130.000 LET
298 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,130.000 LET
299 401-11785 LIQUID ASPHALT SEALANT 1,130.000 LET
300 406-05520 ASPHALT FOR TACK COAT 15.580 TON
301 410-09530 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA 370.000 TON
302 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
303 501-06322 QC/QA-PCCP, 11 IN 86,974.000 SYS
304 501-09749 QC/QA PCCP, 9.5" 17,922.000 SYS
305 503-05240 D-1 CONTRACTION JOINT 55,234.000 LET
306 503-05310 TERMINAL JOINT 168.000 LET
307 605-06095 CURB, INTEGRAL, B, CONCRETE 1,012.000 LET
308 703-06029 REINFORCING BARS, EPOXY COATED 178,598.000 1BS
309 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 4.000 EACH
310 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,513.000 LET
311 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,138.000 LET
312 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 7,932.000 LET
313 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 24,742.000 LET
314 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 24,131.000 LET
315 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 11,156.000 LET
316 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 6.000 EACH
317 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 77.000 LET
318 808-75069 TRANSVERSE MARKING, PREFORMED PLASTIC, 320.000 LET
319 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 8.000 EACH
320 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,200.000 LET
321 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 81.000 LET
322 808-75510 TRANSVERSE MARKINGS, PREFORMED PLASTIC, 997.000 LET
323 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 925.000 EACH
SECTION NO. 0003 ROAD CONSTRUCTION HMA
324 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
325 203-02000 EXCAVATION, COMMON 157,265.000 CYS
326 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11,079.000 TON
327 303-01180 COMPACTED AGGREGATE, NO. 53 4,308.000 TON
328 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 3,390.000 TON
329 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 4,824.000 TON
330 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,921.000 TON
331 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 12,006.000 TON
332 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 16,064.000 TON
333  401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 38,418.000 TON
334 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 6,975.000 TON
335 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 24,411.000 TON
336 401-10258 JOINT ADHESIVE, SURFACE 62,621.000 LET

337 401-10259 JOINT ADHESIVE, INTERMEDIATE 60,491.000 LFT
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CALL ORDER  : 141 CONTRACT ID : IR-30624-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 ROAD CONSTRUCTION HMA
338 401-11785 LIQUID ASPHALT SEALANT 62,621.000 LET
339 406-05520 ASPHALT FOR TACK COAT 153.450 TON
340 410-09530 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA 6,492.000 TON
341 410-10128 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm, - SMA 1,725.000 TON
342 415-11527 BASE SEAL 105.000 TON
343 503-05240 D-1 CONTRACTION JOINT 970.000 LFT
344 605-06145 CURB AND GUTTER, B, CONCRETE 6,079.000 LET
345 703-06029 REINFORCING BARS, EPOXY COATED 178,066.000 1BS
346 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 10,085.000 LET
347 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 25,162.000 LET
348 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 11,156.000 LET
349 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 360.000 LET
350 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 718.000 LET
351 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 718.000 LET
352 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 26,613.000 LET
353 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 997.000 LET
354 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 158.000 LET
355 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 997.000 LET
356 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
357 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

358 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
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CALL ORDER : 16l CONTRACT ID : R -31571-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 3,984.000 CYs
15 203-02070 BORROW 3,296.000 CYs
16 205-03371 SEDIMENT, REMOVE 150.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 74.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
19 205-06936 TEMPORARY SEDIMENT TRAP 286.000 TON
20 205-08594 FILTER SOCK 1,820.000 LEFT
21 205-09543 NO 2 STONE 140.000 TON
22 207-08265 SUBGRADE TREATMENT, TYPE IIA 6,114.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 700.000 SYS
24 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,504.000 CYS
25 211-09268 STRUCTURAL BACKFILL, TYPE 5 20.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,801.000 TON
27 303-01180 COMPACTED AGGREGATE, NO. 53 827.000 TON
28 306-08043 MILLING, TRANSITION 868.000 SYS
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 484.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 788.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 2,580.000 LET
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,580.000 LET
34 401-11785 LIQUID ASPHALT SEALANT 2,580.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 3.300 TON
36 601-02241 GUARDRAIL, REMOVE 40.000 LET
37 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 2.000 EACH
38 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,063.000 LEFT
41 610-07487 HMA FOR APPROACHES, TYPE B 193.000 TON
42 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
43 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
44 615-06490 RIGHT OF WAY MARKER 23.000 EACH
45 615-06505 MONUMENT, B 8.000 EACH
46 615-06510 MONUMENT, C 1.000 EACH
47 616-02320 GEOTEXTILES 4,803.000 SYS
48 616-05688 RIPRAP, CLASS 1 992.000 TON
49 616-06405 RIPRAP, REVETMENT 503.000 TON
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CALL ORDER  : 161 CONTRACT ID : R -31571-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 616-06451 RIPRAP, UNIFORM 2,316.000 TON
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
52 621-02770 EROSION CONTROL BLANKET 3,780.000 SYS
53 621-06545 FERTILIZER 1.600 TON
54 621-06553 SEED MIXTURE, R 680.000 1LBS
55 621-06557 SEED MIXTURE, T 1,200.000 LBS
56 621-06565 MULCHING MATERIAL 24.000 TON
57 621-06575 SODDING, NURSERY 890.000 SYS
58 628-09402 FIELD OFFICE, B 10.000 MOS
59 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
60 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
61 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
62 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 20.000 MOS
63 714-11133 STRUCTURE EXTENSION REINFORCED CONCRETE BOX SECTIONS, 52.000 LET
64 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 165.000 LFT
65 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
66 720-45035 INLET, F7 2.000 EACH
67 723-11334 STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS, 60.000 LET
68 723-17802 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 70.000 LET
69 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 13.000 EACH
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 96.000 LET
75 801-07119 BARRICADE, III-B 144.000 LET
76 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 4,040.000 LET
77 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 12,340.000 LET

78 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 501.000 LFT
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CALL ORDER 171 CONTRACT ID : R -32258-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 5,143.000 SYS
13 203-02000 EXCAVATION, COMMON 1,830.900 cys
14 203-02070 BORROW 1,227.150 cYs
15 205-03371 SEDIMENT, REMOVE 16.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 152.000 TON
17 205-06933 TEMPORARY INLET PROTECTION 80.000 EACH
18 205-06937 TEMPORARY SILT FENCE 2,249.000 LFT
19 205-11586 TEMPORARY FILTER STONE 9.000 TON
20 205-11587 TEMPORARY GEOTEXTILE 460.000 SYS
21 205-11591 TEMPORARY SEED MIXTURE 6,884.000 LBS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,750.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 9,936.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 825.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,837.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 2,946.000 TON
27 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 356.000 TON
28 304-07783 HMA PATCHING, TYPE D 1,800.000 TON
29 305-06465 CEMENT CONCRETE PAVEMENT CRACKING AND SEATING 175,508.000 SYS
30 305-07464 PCC BASE PATCHING, 9 IN 1,265.000 SYs
31 305-09888 RELIEF JOINT 500.000 LET
32 306-08042 MILLING, SCARIFICATION/PROFILE 220,030.000 SYS
33 306-08043 MILLING, TRANSITION 1,518.000 SYS
34 306-08432 MILLING, APPROACH 6,312.000 SYS
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07338 QC/OA-HMA, 1, 64, SURFACE, 12.5 mm 11,335.000 TON
37 401-07389 QC/OA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 6,617.000 TON
38 401-07393 QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm 2,404.000 TON
39 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 20,125.000 TON
40 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 360.000 TON
41 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 911.000 TON
42 401-10258 JOINT ADHESIVE, SURFACE 278,598.000 LET
43 401-10259 JOINT ADHESIVE, INTERMEDIATE 200,973.000 LFT
44 401-11785 LIQUID ASPHALT SEALANT 278,598.000 LFT
45 402-10084 HMA FOR TEMPORARY PAVEMENT, B 1,764.000 TON
46  406-05520 ASPHALT FOR TACK COAT 162.000 TON
47 410-11777 QC/QA-HMA 4, 76, SURFACE, 12.5 mm - SMA 33,978.000 TON
48 412-09355 FOG SEAL 28,547.000 SYS
49 415-11527 BASE SEAL 5.000 TON
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CALL ORDER 171 CONTRACT ID : R -32258-A

SECTION NO. 0001 ASPHALT RESURFACE

50 503-05240 D-1 CONTRACTION JOINT 528.000 LFT
51 503-05310 TERMINAL JOINT 207.000 LFT
52 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
53 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 2.000 EACH
54 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
55 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6FT-3 IN SPACING 169.000 LFT
56 601-02241 GUARDRAIL, REMOVE 3,713.000 LFT
57 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
58 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 2.000 EACH
59 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
60 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
61 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 1.000 EACH
62 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 4,464.000 LFT
63 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 90.000 LEFT
64 606-07484 MILLED HMA CORRUGATIONS 186,385.000 LEFT
65 610-07487 HMA FOR APPROACHES, TYPE B 1,595.000 TON
66 616-02320 GEOTEXTILES 155.000 SYS
67 616-05688 RIPRAP, CLASS 1 140.000 TON
68 616-06451 RIPRAP, UNIFORM 5.000 TON
69 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
70 621-06545 FERTILIZER 16.000 TON
71  621-06553 SEED MIXTURE, R 6,268.000 LBS
72  621-06557 SEED MIXTURE, T 1,903.000 LBS
73  621-06565 MULCHING MATERIAL 120.000 TON
74  622-98200 SIGN, DO NOT DISTURB 4.000 EACH
75 628-09403 FIELD OFFICE, C 12.000 MOS
76 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
77 628-11730 CELLULAR TELEPHONE TYPE B 4.000 EACH
78 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
79 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 48.000 MOS
80 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 90,420.000 LFT
81 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 18,765.000 LET
82 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 67.000 LET
83 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 80.000 LFT
84 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 92,676.000 LEFT
85 715-09064 VIDEO INSPECTION FOR PIPE 67.000 LET
86 715-11740 PIPE, TYPE 1 DEFORMED MIN AREA 24.0 SFT 152.000 LET
87 718-06526 HMA FOR UNDERDRAINS 14,924.000 TON
88 718-06528 OUTLET PROTECTOR, 1 32.000 EACH
89 718-06529 OUTLET PROTECTOR, 2 16.000 EACH
90 718-06531 OUTLET PROTECTOR, 3 218.000 EACH
91 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 13,000.000 LEFT
92 718-52610 AGGREGATE FOR UNDERDRAINS 9,815.600 CYs
93 718-99153 GEOTEXTILES FOR UNDERDRAIN 133,158.300 SYS
94 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
95 720-45065 INLET, N12 1.000 EACH
96 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
97 801-03290 CONSTRUCTION SIGN, C 8.000 EACH

98 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
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CALL ORDER 171 CONTRACT ID : R -32258-A

SECTION NO. 0001 ASPHALT RESURFACE

99 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 140,989.000 LFT
100 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 194,933.000 LFT
101 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 2,923.000 LET
102 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 136.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 93.000 EACH
105 801-06710 FLASHING ARROW SIGN 210.000 DAY
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07118 BARRICADE, III-A 408.000 LEFT
108 801-07119 BARRICADE, III-B 192.000 LEFT
109 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 580.000 LET
110 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 156.000 LEFT
111 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
112 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 24,724.000 LFT
113 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 96,238.000 LEFT
114 808-06716 LINE, REMOVE 154,275.000 LET
115 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
116 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 95,244.000 LEFT
117 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 176.000 LEFT
118 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 34.000 EACH
119 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 34.000 EACH
120 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,164.000 EACH

121 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,164.000 EACH
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CALL ORDER ;181 CONTRACT ID : R -33349-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 601-06035 GUARDRAIL, RESET 50.000 LET
9 616-02320 GEOTEXTILES 50.000 SYS
10 616-05688 RIPRAP, CLASS 1 360.000 TON
11 616-05689 RIPRAP, CLASS 2 34.000 TON
12 621-03787 SEED MIXTURE, D 75.000 LBS
13 628-09402 FIELD OFFICE, B 2.000 MOS
14 725-10203 PIPE LINER, CURED-IN-PLACE, 72 IN 72.000 LET
15 725-11795 LINER PIPE THERMOPLASTIC CIRCULAR 49.2-50.3 SFT 291.000 LEFT
16 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
19 801-06710 FLASHING ARROW SIGN 10.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 804-06771 DELINEATOR POST, FLEXIBLE 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 15

CALL ORDER : 191 CONTRACT ID : R -33562-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 113-01614 PARTNERING OVERHEAD LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
14 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 4,187.000 SYS
16 202-02271 HEADWALL, REMOVE 6.000 EACH
17 202-05545 REGULATED MATERIALS, DISPOSE, C 20.000 CYS
18 202-05550 REGULATED MATERIALS, REMOVE, C 20.000 CYs
19 202-05555 REGULATED MATERIALS, TRANSPORT, C 20.000 CYs
20 202-07603 TESTING FOR WASTES, C 5.000 EACH
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-86946 HANDHOLE, REMOVE 5.000 EACH
24 202-90277 DETECTOR HOUSING, REMOVE 19.000 EACH
25 202-91385 INLET, REMOVE 17.000 EACH
26 202-93741 GUARDRAIL END TREATMENT, REMOVE 3.000 EACH
27 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 22.000 EACH
28 202-94954 BARRIER WALL, CONCRETE, REMOVE 701.000 LFT
29 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
30 202-96133 PIPE, REMOVE 434.000 LFT
31 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
32 203-02000 EXCAVATION, COMMON 6,910.000 CYS
33 205-03371 SEDIMENT, REMOVE 400.000 CYsS
34 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 523.000 TON
35 205-06933 TEMPORARY INLET PROTECTION 31.000 EACH
36 205-06934 TEMPORARY MULCH 2.000 TON
37 205-06936 TEMPORARY SEDIMENT TRAP 580.000 TON
38 205-06937 TEMPORARY SILT FENCE 630.000 LEFT
39 205-11591 TEMPORARY SEED MIXTURE 120.000 LBS
40 206-51220 EXCAVATION, WET 259.000 CYs
41 207-08267 SUBGRADE TREATMENT, TYPE IIIA 680.000 SYS
42 207-09935 SUBGRADE TREATMENT, TYPE IC 21,518.000 SYS
43 211-06467 AGGREGATE FOR END BENT BACKFILL 28.000 CYs
44 211-09264 STRUCTURAL BACKFILL, TYPE 1 709.000 CYSs
45 213-09270 FLOWABLE BACKFILL, REMOVABLE 15.000 CYs
46 302-07455 DENSE GRADED SUBBASE 133.000 CYS
47 304-07783 HMA PATCHING, TYPE D 776.000 TON
48 305-07464 PCC BASE PATCHING, 9 IN 1,320.000 SYS
49 305-11779 PCC BASE PATCHING, 7 IN 936.000 SYS
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CALL ORDER : 191 CONTRACT ID : R -33562-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 306-08034 MILLING, ASPHALT, 1 1/2 IN 44,855.000 SYS
51 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,722.000 TON
52 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,702.000 TON
53 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,680.000 TON
54 401-10258 JOINT ADHESIVE, SURFACE 31,825.000 LET
55 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,722.000 LET
56 401-11785 LIQUID ASPHALT SEALANT 31,825.000 LET
57 401-11787 QC/QA-HMA, 3, 76, INTERMEDIATE, OG, 19.5 mm 1,987.000 TON
58 402-07452 HMA WEDGE AND LEVEL, TYPE C 2,731.000 TON
59 406-05520 ASPHALT FOR TACK COAT 25.000 TON
60 601-01522 GUARDRAIL, TRANSITION TYPE TGB 3.000 EACH
61 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 9.000 EACH
62 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 50.000 LET
63 601-02241 GUARDRAIL, REMOVE 425.000 LET
64 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
65 601-06289 IMPACT ATTENUATOR, RESET, CR, Wl, TL-3 1.000 EACH
66 601-09238 HAND DIG GUARDRAIL POST HOLES 2.000 EACH
67 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
68 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 450.000 LET
69 603-02736 FENCE, WOOD, RESET 60.000 LET
70 603-04847 FENCE GATE, 1.000 EACH
71 604-06070 SIDEWALK, CONCRETE 420.000 SYS
72 604-06367 JOINT MATERIAL 40.000 LET
73  604-07903 CURB RAMP, CONCRETE, K 18.000 SYS
74  605-06095 CURB, INTEGRAL, B, CONCRETE 41.600 LET
75 605-06120 CURB, CONCRETE 35.000 LET
76 605-06145 CURB AND GUTTER, B, CONCRETE 246.000 LET
77  605-06150 CURB AND GUTTER, C, CONCRETE 4,764.000 LET
78 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 627.000 LET
79 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 110.000 LET
80 605-06210 CENTER CURB, C, CONCRETE 1,861.000 LET
81 605-97305 CURB AND GUTTER TURNOUT, COMBINED, MODIFIED 16.000 EACH
82 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 792.000 SYS
83 610-07488 HMA FOR APPROACHES, TYPE C 58.000 TON
84 610-09108 PCCP FOR APPROACHES, 9 IN 353.000 SYS
85 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 8.000 EACH
86 616-02320 GEOTEXTILES 859.000 SYS
87 616-06405 RIPRAP, REVETMENT 190.000 TON
88 616-06451 RIPRAP, UNIFORM 839.000 TON
89 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
90 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
91 621-06575 SODDING, NURSERY 10,364.000 SYS
92  628-09402 FIELD OFFICE, B 14.000 MOS
93  628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
94 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
95 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
96 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES .000 DOL

1
97 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 42.000 MOS
98 701-06011 DYNAMIC PILE LOAD TEST 6.000 EACH
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CALL ORDER : 191 CONTRACT ID : R -33562-A

SECTION NO. 0001 ADDED TRAVEL LANES

99 701-09557 TEST PILE, DYNAMIC, PRODUCTION 360.000 LFT
100 701-09559 TEST PILE, DYNAMIC, RESTRIKE 6.000 EACH
101 701-09683 PILE SHOE, HP 12 X 74 36.000 EACH
102 701-95780 PILE, STEEL H, HP 12 IN X 74 1,536.000 LET
103 702-51005 CONCRETE, A, SUBSTRUCTURE 259.400 CYs
104 702-51015 CONCRETE, B, FOOTINGS 12.400 CYs
105 702-51863 FIELD DRILLED HOLE IN CONCRETE 589.000 EACH
106 703-06028 REINFORCING BARS 37,552.000 LBS
107 703-06029 REINFORCING BARS, EPOXY COATED 169,533.000 LBS
108 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 83.000 EACH
109 704-51002 CONCRETE, C, SUPERSTRUCTURE 530.100 CYS
110 706-09966 RAILING, CONCRETE, TF-2 414.000 LEFT
111 706-11623 CONCRETE BRIDGE RAILING TRANSITION, TTF-2 2.000 EACH
112 706-11664 RAILING, STEEL TF-2 421.000 LFT
113 709-51821 SURFACE SEAL LUMP LUMP
114 709-51821 SURFACE SEAL LUMP LUMP
115 711-04297 STRUCTURAL STEEL, FIELD CUT 663.000 SQIN
116 711-51038 STRUCTURAL STEEL LUMP LUMP
117 711-51038 STRUCTURAL STEEL LUMP LUMP
118 711-51864 DRILLED HOLE 431.000 EACH
119 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
120 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
121 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 5,018.000 LFT
122 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 159.000 LET
123 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 317.000 LET
124 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 825.000 LFT
125 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 561.000 LEFT
126 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 171.000 LET
127 715-05335 PIPE, TYPE 2 DEFORMED MIN AREA 5.1 SFT 171.000 LET
128 715-05407 PIPE, END BENT DRAIN, 6 IN 63.000 LFT
129 715-07565 PIPE END SECTION, MIN AREA 5.06 SFT 2.000 EACH
130 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 199.000 TON
131 715-46000 PIPE END SECTION, DIA 12" 4.000 EACH
132 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
133 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
134 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
135 718-06526 HMA FOR UNDERDRAINS 52.000 TON
136 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
137 718-52610 AGGREGATE FOR UNDERDRAINS 452.000 CYs
138 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,104.000 SYS
139 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
140 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
141 720-45042 INLET, HAS5 1.000 EACH
142 720-45045 INLET, J10 4.000 EACH
143 720-45055 INLET, M10 8.000 EACH
144 720-45410 MANHOLE, C4 1.000 EACH
145 720-45415 MANHOLE, D4 3.000 EACH
146 720-90984 MANHOLE, C2 1.000 EACH
147 720-93411 INLET, C15, MODIFIED 1.000 EACH
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148 720-98174 INLET, B15 5.000 EACH
149 720-98555 INLET, C15 8.000 EACH
150 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
151 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
152 724-51925 STRUCTURAL EXPANSION JOINT, SS 98.000 LET
153 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 6.000 EACH
154 801-02595 CONTROLLER, RESET TIMING 4.000 EACH
155 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
156 801-03291 CONSTRUCTION SIGN, D 5.000 EACH
157 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
158 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 49,135.000 LET
159 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
160 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 426.000 LET
161 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
162 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
163 801-06710 FLASHING ARROW SIGN 340.000 DAY
164 801-06775 MAINTAINING TRAFFIC LUMP LUMP
165 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
166 801-07119 BARRICADE, III-B 276.000 LFT
167 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,600.000 LET
168 801-94295 SIGNAL HEAD, RELOCATE 8.000 EACH
169 802-04089 SIGN, SHEET, REMOVE 20.000 EACH
170 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 305.000 LET
171 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 96.000 LET
172 802-05706 SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE 88.000 LET
173 802-07057 SIGN, PANEL, WITH LEGEND 467.000 SFT
174 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 30.000 EACH
175 802-07060 SIGN, SHEET, RELOCATE 10.000 EACH
176 802-09221 OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A 1.000 EACH
177 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 2.000 EACH
178 802-09576 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE D 2.000 EACH
179 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, 2.000 EACH
180 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 168.000 SFT
181 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 215.000 SFT
182 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 56.000 SFT
183 804-11353 LANE SEPARATOR 240.000 LET
184 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
185 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
186 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 1.000 EACH
187 805-01842 HANDHOLE, SIGNAL, TYPE 1 12.000 EACH
188 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 3,064.000 LET
189 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2.000 EACH
190 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 302.000 LET
191 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
192 805-11540 MICROLOOP DETECTOR PROBE 6.000 EACH
193 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
194 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 23.000 EACH
195 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 3.000 EACH
196 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 19

CALL ORDER : 191 CONTRACT ID : R -33562-A

SECTION NO. 0001 ADDED TRAVEL LANES

197 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
198 805-78420 DISCONNECT HANGER 3.000 EACH
199 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 37.000 LET
200 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 9,829.000 LET
201 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,011.000 LET
202 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,706.000 LET
203 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 8,833.000 LET
204 805-78785 SIGNAL DETECTOR HOUSING 24.000 EACH
205 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,493.000 LET
206 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
207 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 1.000 EACH
208 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 2.000 EACH
209 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 24.000 EACH
210 807-02191 HANDHOLE, LIGHTING 19.000 EACH
211 807-02603 LIGHT STANDARD, RELOCATE 23.000 EACH
212 807-02934 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 22.000 EACH
213 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 883.500 LET
214 807-09637 WIRE, NO 6 COPPER IN PLASTIC DUCT, 4 1/C 431.000 LET
215 807-09638 WIRE, NO 6 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,468.000 LET
216 807-86910 CONNECTOR KIT, UNFUSED 23.000 EACH
217 807-86915 CONNECTOR KIT, FUSED 23.000 EACH
218 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 67.000 EACH
219 807-86935 INSULATION LINK, WATERPROOFED 125.000 EACH
220 807-95889 WIRE, NO 10 COPPER, 1/C 1,380.000 LET
221 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 4.000 EACH
222 808-06716 LINE, REMOVE 250.000 LET
223 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 4,500.000 LET
224 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 17,986.000 LET
225 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 10,843.000 LET
226 808-10047 TRANSVERSE MARKINGS MULTI-COMPONENT, 315.000 LET
227 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 426.000 LET
228 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 4.000 EACH
229 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 36.000 EACH
230 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 271.000 LET

231 808-11548 LINE MULTI-COMPONENT DOTTED YELLOW 4" 127.000 LFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 1,903.000 cys
12 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 950.000 SYS
13 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
14 205-06937 TEMPORARY SILT FENCE 1,130.000 LFT
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 593.000 SYS
16 207-09935 SUBGRADE TREATMENT, TYPE IC 3,790.000 SYS
17 306-08042 MILLING, SCARIFICATION/PROFILE 1,144.000 SYS
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 337.000 TON
19 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 664.000 TON
20 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 1,554.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 1,900.000 LFT
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 14,000.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 19,000.000 LFT
24 402-10084 HMA FOR TEMPORARY PAVEMENT, B 464.000 TON
25 406-05520 ASPHALT FOR TACK COAT 3.000 TON
26 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 100.000 LFT
27 605-06140 CURB AND GUTTER, CONCRETE 1,476.000 LFT
28 605-09131 CURB AND GUTTER TURNOUT CONCRETE 8.000 LFT
29 610-08446 PCCP FOR APPROACHES, 6 IN 244.000 SYS
30 610-09108 PCCP FOR APPROACHES, 9 IN 353.000 SYs
31 615-06490 RIGHT OF WAY MARKER 16.000 EACH
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06545 FERTILIZER 0.500 TON
34 621-06554 SEED MIXTURE, U 56.000 LBS
35 621-06557 SEED MIXTURE, T 56.000 LBS
36 621-06565 MULCHING MATERIAL 1.000 TON
37 628-09401 FIELD OFFICE, A 6.000 MOS
38 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 1.000 MOS
39 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
40 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
42 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 12.000 MOS
43 702-90915 CONCRETE, CLASS A 6.000 cys
44 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 44,000 LFT
45 732-11810 MODULAR BLOCK WALL 311.000 SFT
46 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 7,015.000 LFT
49 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
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50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-07119 BARRICADE, III-B 64.000 LFT
52 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 127.000 LET
53 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 90.000 SFT
54 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 41.000 SFT
55 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
56 805-01842 HANDHOLE, SIGNAL, TYPE 1 4.000 EACH
57 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 3.000 EACH
58 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
59 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 8.000 EACH
60 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
61 805-78420 DISCONNECT HANGER 4.000 EACH
62 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 75.000 LET
63 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,668.000 LET
64 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 203.000 LET
65 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 823.000 LET
66 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,969.000 LET
67 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
68 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,053.000 LET
69 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
70 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH
71 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
72 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 500.000 LET
73 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 50.000 LET
74 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,858.000 LET
75 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 143.000 LET
76 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
77 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH

78 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 30.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 2.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 2.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-02245 TREE, 6 IN, REMOVE 4.000 EACH
14 201-02250 TREE, 10 IN, REMOVE 2.000 EACH
15 201-02255 TREE, 18 IN, REMOVE 5.000 EACH
16 201-02260 TREE, 30 IN, REMOVE 2.000 EACH
17 201-02265 TREE, 48 IN, REMOVE 4.000 EACH
18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
19 202-02240 PAVEMENT REMOVAL 2,799.000 SYS
20 202-02279 CURB AND GUTTER, REMOVE 8,620.000 LFT
21 202-52710 SIDEWALK, CONCRETE, REMOVE 4,335.000 SYS
22 202-91385 INLET, REMOVE 19.000 EACH
23 202-93047 MANHOLE, REMOVE 10.000 EACH
24 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 70.000 EACH
25 202-96133 PIPE, REMOVE 2,135.000 LET
26 203-02000 EXCAVATION, COMMON 8,050.000 cys
27 203-02070 BORROW 160.000 cys
28 205-03371 SEDIMENT, REMOVE 130.000 cyYs
29 205-06933 TEMPORARY INLET PROTECTION 74.000 EACH
30 205-06937 TEMPORARY SILT FENCE 210.000 LFT
31 205-09543 NO 2 STONE 509.000 TON
32 205-11587 TEMPORARY GEOTEXTILE 763.000 SYS
33 207-08263 SUBGRADE TREATMENT, TYPE IA 29,173.000 SYS
34 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,338.000 SYS
35 211-092064 STRUCTURAL BACKFILL, TYPE 1 4,692.000 CYS
36 211-09264 STRUCTURAL BACKFILL, TYPE 1 2,450.000 CYS
37 211-09265 STRUCTURAL BACKFILL, TYPE 2 41.000 CYS
38 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,120.000 TON
39 303-07449 COMPACTED AGGREGATE, NO. 73 6.000 TON
40 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 400.000 TON
41 306-08034 MILLING, ASPHALT, 1 1/2 IN 68.000 SYS
42 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,009.000 TON
43 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 234.000 TON
44 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,667.000 TON
45 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 387.000 TON
46 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 618.000 TON
47 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 699.000 TON
48 401-07428 QC/QA-HMA, 3, 70, BASE, 19.0 mm 2,665.000 TON
49 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 412.000 TON
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SECTION NO. 0001 ROAD REHABILITATION
50 401-10258 JOINT ADHESIVE, SURFACE 6,293.000 LFT
51 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,293.000 LFT
52 401-11785 LIQUID ASPHALT SEALANT 6,293.000 LET
53 406-05520 ASPHALT FOR TACK COAT 16.000 TON
54 415-11527 BASE SEAL 0.310 TON
55 604-06070 SIDEWALK, CONCRETE 2,902.000 SYS
56 604-06070 SIDEWALK, CONCRETE 216.000 SYS
57 604-06844 BRICK 10,598.000 SET
58 604-07900 CURB RAMP, CONCRETE, F 103.000 SYS
59 604-07901 CURB RAMP, CONCRETE, G 350.000 SYS
60 604-07902 CURB RAMP, CONCRETE, H 71.000 SYS
61 604-07903 CURB RAMP, CONCRETE, K 37.000 SYS
62 604-07904 CURB RAMP, CONCRETE, L 7.000 SYS
63 604-08086 CURB RAMP, CONCRETE 78.000 SYS
64 604-44251 STEPS, CONCRETE 3.000 CYs
65 605-06140 CURB AND GUTTER, CONCRETE 1,358.000 LET
66 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 7,200.000 LET
67 605-92578 CURB WALK, CONCRETE 156.000 SYS
68 610-07488 HMA FOR APPROACHES, TYPE C 2,155.000 TON
69 610-08446 PCCP FOR APPROACHES, 6 IN 467.000 SYS
70 610-09108 PCCP FOR APPROACHES, 9 IN 1,871.000 SYS
71 615-06490 RIGHT OF WAY MARKER 13.000 EACH
72  615-06505 MONUMENT, B 12.000 EACH
73 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
74  621-06567 WATER 14.000 kGAL
75 621-06575 SODDING, NURSERY 3,402.000 SYS
76 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
77 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
78 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 65.000 EACH
79 628-09402 FIELD OFFICE, B 18.000 MOS
80 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
81 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
82 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
83 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
84 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
85 702-51863 FIELD DRILLED HOLE IN CONCRETE 3.000 EACH
86 702-90915 CONCRETE, CLASS A 7.000 CYS
87 715-01902 WATER SERVICE LINE 2 IN 50.000 LET
88 715-02433 VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN 31.000 EACH
89 715-02532 VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN 18.000 EACH
90 715-02574 WATER SERVICE CONNECTION, 2 IN. 1.000 EACH
91 715-03053 METER PIT 46.000 EACH
92 715-04994 METER 46.000 EACH
93 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 1,206.000 LFT
94 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 648.000 LEFT
95 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,078.000 LEFT
96 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 183.000 LEFT
97 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 519.000 LEFT
98 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 100.000 LEFT
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SECTION NO. 0001 ROAD REHABILITATION
99 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 321.000 LFT
100 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 153.000 LFT
101 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 229.000 LET
102 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,434.000 LET
103 715-07794 WATER MAIN CONNECTIONS 25.000 EACH
104 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 21.000 TON
105 715-09064 VIDEO INSPECTION FOR PIPE 4,665.000 LEFT
106 715-11571 WATER MAIN, DUCTILE IRON 8 IN 1,334.000 LET
107 715-90573 VALVE WITH BOX, RESTRAINED GATE, DUCTILE 1.000 EACH
108 715-91739 WATER SERVICE LINE, 0.75 IN 1,140.000 LEFT
109 715-92544 WATER MAIN, DUCTILE IRON, 12 IN 4,507.000 LEFT
110 715-92874 PIPE ENCASEMENT 213.000 LEFT
111 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 43.000 EACH
112 715-97873 WATER SERVICE LINE, 1 IN 2.000 EACH
113 715-98265 WATER MAIN, DUCTILE IRON, 4 IN 20.000 LEFT
114 718-09980 RETROFIT DRAIN 19.000 EACH
115 718-52610 AGGREGATE FOR UNDERDRAINS 109.000 CYS
116 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,017.000 SYS
117 720-02442 PIPE, PLUG EXISTING 6.000 EACH
118 720-09768 CATCH BASIN TYPE HAS 1.000 EACH
119 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
120 720-45045 INLET, J10 7.000 EACH
121  720-45145 INLET, J10, MODIFIED 2.000 EACH
122 720-45155 INLET, M10, MODIFIED 2.000 EACH
123 720-45250 CATCH BASIN, K10 33.000 EACH
124 720-45410 MANHOLE, C4 16.000 EACH
125 720-94612 MANHOLE, K4 1.000 EACH
126 720-94713 CATCH BASIN, Cl15, MODIFIED 4.000 EACH
127 720-95164 CATCH BASIN, B15, MODIFIED 1.000 EACH
128 720-95422 MANHOLE, J4 15.000 EACH
129 720-96999 FIRE HYDRANT ASSEMBLY 8.000 EACH
130 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 8.000 EACH
131 720-98174 INLET, B15 2.000 EACH
132 720-98687 CATCH BASIN, MI10 5.000 EACH
133 720-99416 CATCH BASIN, B15 17.000 EACH
134 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
135 801-04308 ROAD CLOSURE SIGN ASSEMBLY 51.000 EACH
136 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,570.000 LET
137 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
138 801-06640 CONSTRUCTION SIGN, A 59.000 EACH
139 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
140 801-06710 FLASHING ARROW SIGN 120.000 DAY
141 801-06775 MAINTAINING TRAFFIC LUMP LUMP
142 801-07119 BARRICADE, III-B 1,416.000 LEFT
143 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 873.000 LEFT
144 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 32.000 EACH
145 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 573.000 SET
146 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 79.000 SET

147 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 50.000 SET
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CALL ORDER : 211 CONTRACT ID : R -33888-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
148 802-91122 SIGN, GROUND MOUNTED, RESET 4.000 EACH
149 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
150 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
151 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
152 805-01816 SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN 8.000 EACH
153 805-01842 HANDHOLE, SIGNAL, TYPE 1 23.000 EACH
154 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 2,230.000 LET
155 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
156 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 32.000 EACH
157 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
158 805-05698 SIGNAL POLE FOUNDATION 30" X 30" X 84" 3.000 EACH
159 805-09471 SIGNAL CABLE, PREFORMED PAVE-OVER LOOP 26.000 EACH
160 805-11373 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
161 805-11374 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
162 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE 3.000 EACH
163 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
164 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 5.000 EACH
165 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 4.000 EACH
166 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 31.000 EACH
167 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 30.000 EACH
168 805-78412 SIGNAL POLE, PEDESTAL, 9FT 6.000 EACH
169 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
170 805-78420 DISCONNECT HANGER 4.000 EACH
171 805-78445 SIGNAL SERVICE 4.000 EACH
172 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 175.000 LET
173 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 10,380.000 LET
174 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 625.000 LET
175 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 3,885.000 LET
176 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 3,410.000 LET
177 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 5,260.000 LET
178 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
179 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,254.000 LET
180 805-78925 CONTROLLER CABINET FOUNDATION, Pl 4.000 EACH
181 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
182 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 34.000 EACH
183 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 166.000 LET
184 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 510.000 LET
185 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 198.000 LET
186 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 152.000 LET
187 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 411.000 LET
188 808-06716 LINE, REMOVE 380.000 LET
189 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 2.000 EACH
190 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 2.000 EACH
191 808-06726 TRANSVERSE MARKING, PAINT, 66.000 LET
192 808-75100 TRANSVERSE MARKING, PAINT, 247.000 LET
193 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,350.000 LET
194 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 191.000 LET
195 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 486.000 LET

196 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 482.000 LFT
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CALL ORDER : 211 CONTRACT ID : R -33888-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
197 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,248.000 LET
198 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
199 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
200 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH

201 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,368.000 LFT



SCHEDULE OF PAY ITEMS PAGE 27

CALL ORDER : 221 CONTRACT ID : R -34226-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 8,487.000 SYS
14 202-74035 SIGN, REMOVE 13.000 EACH
15 202-75997 PRISMATIC REFLECTOR, REMOVE 46.000 EACH
16 202-99187 FENCE, FARM FIELD, REMOVE 535.000 LFT
17 203-02000 EXCAVATION, COMMON 16,722.000 cys
18 203-02070 BORROW 6,513.000 cyYs
19 205-03371 SEDIMENT, REMOVE 78.000 CYS
20 205-06930 SPLASHPAD 8.000 TON
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 320.000 TON
22 205-06933 TEMPORARY INLET PROTECTION 23.000 EACH
23 205-06934 TEMPORARY MULCH 21.000 TON
24 205-06936 TEMPORARY SEDIMENT TRAP 120.000 TON
25 205-06937 TEMPORARY SILT FENCE 3,325.000 LFT
26 205-06938 TEMPORARY SLOPE DRAIN 490.000 LFT
27 205-08594 FILTER SOCK 895.000 LET
28 205-09543 NO 2 STONE 100.000 TON
29 205-11582 DIVERSION INTERCEPTOR TYPE C 850.000 LFT
30 205-11587 TEMPORARY GEOTEXTILE 235.000 SYS
31 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 19,360.000 SYS
32 205-11591 TEMPORARY SEED MIXTURE 1,260.000 LBS
33 207-08262 SUBGRADE TREATMENT, TYPE I 24,562.000 SYS
34 207-08267 SUBGRADE TREATMENT, TYPE IIIA 745.000 SYS
35 211-02050 B BORROW 891.000 cys
36 211-09264 STRUCTURAL BACKFILL, TYPE 1 472.000 CYS
37 211-09265 STRUCTURAL BACKFILL, TYPE 2 100.000 CYS
38 215-07043 CHEMICAL MODIFICATION, SOILS 5,000.000 SYS
39 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,861.000 TON
40 302-07455 DENSE GRADED SUBBASE 1,615.000 CYS
41 303-01180 COMPACTED AGGREGATE, NO. 53 3,035.000 TON
42 306-08042 MILLING, SCARIFICATION/PROFILE 1,072.000 SYS
43 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,021.000 TON
44 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,551.000 TON
45 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 1,872.000 TON
46 401-10258 JOINT ADHESIVE, SURFACE 8,122.000 LFT
47 401-10259 JOINT ADHESIVE, INTERMEDIATE 15,044.000 LFT
48 402-07452 HMA WEDGE AND LEVEL, TYPE C 30.000 TON
49 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 225.000 TON
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CALL ORDER : 221 CONTRACT ID : R -34226-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 406-05520 ASPHALT FOR TACK COAT 7.000 TON
51 501-06321 QC/QA-PCCP, 10 IN 6,462.000 SYS
52 502-06999 PCCP, 8 IN 542.000 SYS
53 503-03489 RETROFITTED TIE BARS 3,900.000 EACH
54 503-05240 D-1 CONTRACTION JOINT 4,410.000 LET
55 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
56 601-02241 GUARDRAIL, REMOVE 340.000 LET
57 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LEFT
58 604-06070 SIDEWALK, CONCRETE 1,296.000 SYS
59 604-07903 CURB RAMP, CONCRETE, K 104.000 SYS
60 604-07904 CURB RAMP, CONCRETE, L 69.000 SYS
61 605-06090 CURB, INTEGRAL, CONCRETE 285.000 LEFT
62 605-06121 CURB, CONCRETE, B 385.000 LEFT
63 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,960.000 LFT
64 605-06255 CENTER CURB, D, CONCRETE 320.000 SYS
65 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 25.000 LET
66 606-07484 MILLED HMA CORRUGATIONS 394.000 LEFT
67 606-11064 MILLED PCCP CORRUGATIONS 5,413.000 LEFT
68 607-06175 GUTTER, CONCRETE, A 14.000 LET
69 610-07487 HMA FOR APPROACHES, TYPE B 132.000 TON
70 610-09108 PCCP FOR APPROACHES, 9 IN 400.000 SYS
71 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
72  615-06490 RIGHT OF WAY MARKER 6.000 EACH
73  615-06505 MONUMENT, B 15.000 EACH
74 615-06510 MONUMENT, C 1.000 EACH
75 615-06530 BENCH MARK POST 1.000 EACH
76 616-02320 GEOTEXTILES 2,250.000 SYS
77 616-05688 RIPRAP, CLASS 1 206.000 TON
78 616-06405 RIPRAP, REVETMENT 1,119.000 TON
79 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
80 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
81 621-02770 EROSION CONTROL BLANKET 3,858.000 SYS
82 621-06545 FERTILIZER 2.000 TON
83 621-06554 SEED MIXTURE, U 630.000 LBS
84 621-06559 MULCHED SEEDING, R 3,000.000 SYS
85 621-06565 MULCHING MATERIAL 9.000 TON
86 621-06567 WATER 32.000 kGAL
87 621-06574 SODDING 1,955.000 SYS
88 621-06575 SODDING, NURSERY 5,817.000 SYS
89 628-09402 FIELD OFFICE, B 18.000 MOS
90 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
91 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
92 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
93 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
94 702-44240 CONCRETE, A, STRUCTURES 2.100 CYsS
95 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
96 714-11193 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 120.000 LET
97 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 90.000 LEFT

98 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,085.000 LEFT
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CALL ORDER : 221 CONTRACT ID : R -34226-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
99 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 190.000 LFT
100 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 152.000 LFT
101 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 90.000 LEFT
102 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 688.000 LET
103 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 165.000 LFT
104 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 72.000 LFT
105 715-05408 PIPE SANITARY SEWER 8 IN 45.000 LFT
106 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN 21.000 LET
107 715-09064 VIDEO INSPECTION FOR PIPE 1,069.000 LEFT
108 715-46000 PIPE END SECTION, DIA 12" 5.000 EACH
109 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
110 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
111 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
112 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
113 718-11685 UNDERDRAIN CLEANOUT PORT 2.000 EACH
114 718-52610 AGGREGATE FOR UNDERDRAINS 230.000 CYS
115 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,332.000 SYS
116 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
117 720-45005 INLET, A2 1.000 EACH
118 720-45105 INLET, A2, MODIFIED 2.000 EACH
119 720-45405 MANHOLE, B4 2.000 EACH
120 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 6.000 LEFT
121 720-93409 INLET, B15, MODIFIED 5.000 EACH
122 720-98555 INLET, C15 9.000 EACH
123 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
124 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
125 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
126 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,535.000 LET
127 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 21,843.000 LET
128 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 4.000 EACH
129 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 20.000 LEFT
130 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
131 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
132 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
133 801-06710 FLASHING ARROW SIGN 240.000 DAY
134 801-06775 MAINTAINING TRAFFIC LUMP LUMP
135 801-07119 BARRICADE, III-B 180.000 LET
136 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
137 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 532.000 LET
138 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 350.000 LEFT
139 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 161.000 SET
140 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 426.640 SET
141 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 110.000 SET
142 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
143 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
144 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
145 805-02658 CABLE, COAXIAL 75.000 LEFT
146 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 75.000 LEFT

147 805-09091 RADIO, DUAL YAGI ANTENNA 1.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -34226-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
148 805-09540 LOOP DETECTOR RACK 1.000 EACH
149 805-09845 CONTACT CLOSURE CARD 1.000 EACH
150 805-09846 RECEIVER PROCESSOR 2.000 EACH
151 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 34.000 EACH
152 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 14.000 EACH
153 805-10108 WIRELESS REPEATER 4.000 EACH
154 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
155 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 2.000 EACH
156 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 8.000 EACH
157 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
158 805-78420 DISCONNECT HANGER 4.000 EACH
159 805-78445 SIGNAL SERVICE 1.000 EACH
160 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 80.000 LET
161 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 215.000 LET
162 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 665.000 LET
163 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
164 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH
165 805-93755 SIGNAL POLE, WOOD, 5, 30 FT 2.000 EACH
166 807-01603 SERVICE POINT, TYPE II 2.000 EACH
167 807-02191 HANDHOLE, LIGHTING 2.000 EACH
168 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 580.000 LET
169 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 29.000 EACH
170 807-03950 LUMINAIRE, ORNAMENTAL 29.000 EACH
171 807-03951 LIGHT POLE, ORNAMENTAL 29.000 EACH
172 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 4,610.000 LET
173 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,160.000 LET
174 807-86910 CONNECTOR KIT, UNFUSED 29.000 EACH
175 807-86915 CONNECTOR KIT, FUSED 29.000 EACH
176 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 63.000 EACH
177 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
178 807-86930 INSULATION LINK, NON-WATERPROOFED 58.000 EACH
179 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
180 807-86955 CABLE-DUCT MARKER 6.000 EACH
181 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 2.000 EACH
182 808-03439 TRANSVERSE MARKING THERMOPLASTIC 360.000 LET
183 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,036.000 LET
184 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 2,320.000 LET
185 808-06716 LINE, REMOVE 3,861.000 LET
186 808-09506 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, 4.000 EACH
187 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 435.000 LET
188 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 4,325.000 LET
189 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,027.000 LET
190 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 72.000 LET
191 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 10.000 EACH
192 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 186.000 LET
193 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,242.000 LET
194 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 48.000 LET
195 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 18.000 EACH

196 808-75994 PRISMATIC REFLECTOR 16.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -34226-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
197 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 62.000 EACH

198 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,167.000 LFT
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CALL ORDER : 231 CONTRACT ID : R -34258-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 60.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 25.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 980.000 LFT
13 202-91385 INLET, REMOVE 2.000 EACH
14 203-02000 EXCAVATION, COMMON 880.000 cys
15 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
16 205-06937 TEMPORARY SILT FENCE 520.000 LFT
17 207-09935 SUBGRADE TREATMENT, TYPE IC 1,550.000 SYS
18 211-092064 STRUCTURAL BACKFILL, TYPE 1 6.000 CYS
19 214-11796 GEOGRID, TYPE IB 350.000 SYS
20 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 95.000 TON
21 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 160.000 TON
22 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 190.000 TON
23 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 300.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 1,000.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,000.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 1,000.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28 621-06567 WATER 2.500 KGAL
29  621-06575 SODDING, NURSERY 600.000 SYS
30 628-09402 FIELD OFFICE, B 9.000 MOS
31 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
32 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
33 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
34 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
35 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
36 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 1,000.000 LET
37 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 30.000 LFT
38 718-52610 AGGREGATE FOR UNDERDRAINS 80.000 CYS
39 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,000.000 SYS
40 720-45045 INLET, J10 2.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,300.000 LFT
43 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 20.000 LFT
44 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 70.000 LFT
47 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 2.000 EACH
48 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
49 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
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CALL ORDER : 231 CONTRACT ID : R -34258-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SFT
51 804-11353 LANE SEPARATOR 200.000 LFT
52 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 11.000 SYS
53 808-06368 TRANSVERSE MARKING, REMOVE 20.000 LET
54 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 110.000 LET
55 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,150.000 LET
56 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 650.000 LFT
57 808-06716 LINE, REMOVE 3,100.000 LET
58 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 130.000 LFT
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,600.000 LFT
60 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 9.000 EACH

61 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -34339-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02260 TREE, 30 IN, REMOVE 3.000 EACH
9 201-02265 TREE, 48 IN, REMOVE 1.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 44.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 71.000 LEFT
13 202-52710 SIDEWALK, CONCRETE, REMOVE 338.000 SYS
14 202-91922 STUMP, REMOVE 1.000 EACH
15 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 161.000 CYS
17 205-03371 SEDIMENT, REMOVE 2.000 CYs
18 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
19 205-06937 TEMPORARY SILT FENCE 3,524.000 LEFT
20 205-09543 NO 2 STONE 100.000 TON
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 139.000 SYS
22 211-09265 STRUCTURAL BACKFILL, TYPE 2 97.000 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 12.000 TON
24 305-07471 WIDENING WITH PCC BASE, 8 IN 13.000 SYS
25 502-05402 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS 257.000 SYS
26 603-06065 FENCE, CHAIN LINK, RESET 8.000 LEFT
27 604-06070 SIDEWALK, CONCRETE 1,625.000 SYS
28 604-06070 SIDEWALK, CONCRETE 43.000 SYS
29 604-07901 CURB RAMP, CONCRETE, G 35.000 SYS
30 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
31 605-06120 CURB, CONCRETE 50.000 LFT
32 610-0844¢6 PCCP FOR APPROACHES, 6 IN 139.000 SYS
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-06545 FERTILIZER 1.000 TON
35 621-06554 SEED MIXTURE, U 47.000 LBS
36 621-06557 SEED MIXTURE, T 126.000 LBS
37 621-06565 MULCHING MATERIAL 1.000 TON
38 621-06570 TOPSOIL 19.000 CYs
39 628-09402 FIELD OFFICE, B 3.000 MOS
40 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
44 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 132.000 LEFT
45 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 8.000 LEFT
46 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 44.000 LEFT
47 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 128.000 LEFT
48 720-45105 INLET, A2, MODIFIED 2.000 EACH
49 720-97317 INLET, F 1.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -34339-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES
50 720-97317 INLET, F 1.000 EACH
51 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 9.000 LET
55 802-07060 SIGN, SHEET, RELOCATE 9.000 EACH
56 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 3.000 SET
57 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 397.000 LEFT
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CALL ORDER : 251 CONTRACT ID : R -34345-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 616-02320 GEOTEXTILES 92.000 SYS
9 616-05688 RIPRAP, CLASS 1 22.000 TON
10 616-06405 RIPRAP, REVETMENT 36.000 TON
11 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
12 621-03787 SEED MIXTURE, D 60.000 LBS
13 725-10018 LINER PIPE, THERMOPLASTIC, CIRCULAR, 7.0- 7.2 SFT 157.000 LEFT
14 725-10245 PERPETUATION, EXISTING PIPE 1.000 EACH
15 725-11039 LINER PIPE THERMOPLASTIC CIRCULAR 19.6-19.7 SFT 165.000 LEFT
16 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 804-06771 DELINEATOR POST, FLEXIBLE 4.000 EACH
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CALL ORDER : 261 CONTRACT ID : R -34615-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 EROSION CONTROL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 203-02000 EXCAVATION, COMMON 1,262.000 CYS
9 205-03371 SEDIMENT, REMOVE 5.000 CYs
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 50.000 TON
11 205-06937 TEMPORARY SILT FENCE 375.000 LEFT
12 303-01180 COMPACTED AGGREGATE, NO. 53 500.000 TON
13 615-06490 RIGHT OF WAY MARKER 13.000 EACH
14 616-02320 GEOTEXTILES 4,810.000 SYS
15 616-06405 RIPRAP, REVETMENT 963.000 TON
16 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
17 621-03787 SEED MIXTURE, D 17.000 LBS
18 621-06565 MULCHING MATERIAL 2.400 TON
19 625-09373 GABIONS, METALLIC COATED 1,200.000 CYs
20 628-09402 FIELD OFFICE, B 5.000 MOS
21 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
25 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 265 CONTRACT ID : R -34772-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINER

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-96133 PIPE, REMOVE 22.000 LET
9 616-02320 GEOTEXTILES 45.000 SYS
10 616-05688 RIPRAP, CLASS 1 29.000 TON
11 715-09760 GRATED BOX END SECTION I, 4:1 MIN AREA 6.28 SFET 1.000 EACH
12 725-11014 LINER PIPE THERMOPLASTIC DEFORMED 5.7-6.0 SFT 387.000 LEFT
13 725-11300 PIPE LINER, CURED-IN-PLACE, 8.9 SFT 221.000 LFT
14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 271 CONTRACT ID : R -34781-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 384.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 1,875.000 LET
13 202-02637 PIPE, ABANDON AND GROUT FILL 150.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 815.000 SYS
15 202-91385 INLET, REMOVE 5.000 EACH
16 202-96133 PIPE, REMOVE 287.000 LET
17 203-02000 EXCAVATION, COMMON 1,460.000 cyYs
18 203-02070 BORROW 1,740.000 cys
19 205-06933 TEMPORARY INLET PROTECTION 48.000 EACH
20 205-06937 TEMPORARY SILT FENCE 544.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 7,050.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,561.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 185.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,310.000 TON
26 303-92491 BALLAST 750.000 TON
27 304-07493 WIDENING WITH HMA, TYPE B 76.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 779.000 SYS
29 306-08039 MILLING, ASPHALT REMOVAL 87.000 SYS
30 306-08042 MILLING, SCARIFICATION/PROFILE 4,128.000 SYS
31 306-10163 MILLING ASPHALT, 2 1/2 IN 669.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 490.000 TON
33 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 64.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 743.000 TON
35 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 107.000 TON
36 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 170.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 2,900.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,090.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 2,900.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 4.000 TON
41 502-11543 PCCP, 4 IN. 809.000 SYS
42 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED 1.000 EACH
43 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
44 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 1.000 EACH
45 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
46 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 25.000 LFT
47 603-04847 FENCE GATE, 2.000 EACH
48 603-04847 FENCE GATE, 6.000 EACH
49 604-05528 HMA FOR SIDEWALK 699.000 TON
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CALL ORDER : 271 CONTRACT ID : R -34781-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 604-06070 SIDEWALK, CONCRETE 90.000 SYS
51 604-07897 CURB RAMP, CONCRETE, C 23.000 SYS
52 604-07901 CURB RAMP, CONCRETE, G 48.000 SYS
53 604-07902 CURB RAMP, CONCRETE, H 53.000 SYS
54 604-07903 CURB RAMP, CONCRETE, K 52.000 SYS
55 604-92237 HAND RAIL, STEEL 192.000 LET
56 605-06120 CURB, CONCRETE 2,650.000 LET
57 605-06125 CURB, CONCRETE, MODIFIED 65.000 LET
58 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 701.000 LFT
59 605-97305 CURB AND GUTTER TURNOUT, COMBINED, MODIFIED 26.000 EACH
60 607-06175 GUTTER, CONCRETE, A 871.000 LET
61 610-09108 PCCP FOR APPROACHES, 9 IN 1,212.000 SYS
62 614-06470 HEADER, CEMENT CONCRETE, A 3,587.000 LEFT
63 616-02320 GEOTEXTILES 286.000 SYS
64 616-06405 RIPRAP, REVETMENT 5.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
66 621-06557 SEED MIXTURE, T 138.000 LBS
67 621-06565 MULCHING MATERIAL 2.000 TON
68 621-06567 WATER 18.000 kGAL
69 621-06570 TOPSOIL 495.000 CYS
70 621-06575 SODDING, NURSERY 4,431.000 SYS
71 628-09402 FIELD OFFICE, B 12.000 MOS
72 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 138.000 LFT
73 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 13.000 LET
74 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 415.000 LET
75 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 40.000 LET
76 715-05711 PIPE SANITARY SEWER 6 IN 47.000 LET
77  715-07794 WATER MAIN CONNECTIONS 1.000 EACH
78 715-08250 PIPE DUCTILE IRON 12" 114.000 LET
79 715-09064 VIDEO INSPECTION FOR PIPE 680.000 LFT
80 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
81 718-52610 AGGREGATE FOR UNDERDRAINS 62.000 CYS
82 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
83 720-07309 TRENCH DRAIN 54.000 LFT
84 720-44000 CASTING, ADJUST TO GRADE 15.000 EACH
85 720-45045 INLET, J10 4.000 EACH
86 720-45075 INLET, R13 1.000 EACH
87 720-45250 CATCH BASIN, K10 6.000 EACH
88 720-45410 MANHOLE, C4 5.000 EACH
89 720-94612 MANHOLE, K4 1.000 EACH
90 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 2.000 EACH
91 720-98174 INLET, B15 3.000 EACH
92 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
94 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,371.000 LEFT
95 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 2.000 EACH
96 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 130.000 LFT
97 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH

98 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
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CALL ORDER : 271 CONTRACT ID : R -34781-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
100 801-06710 FLASHING ARROW SIGN 60.000 DAY
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-07118 BARRICADE, III-A 204.000 LFT
103 801-07119 BARRICADE, III-B 24.000 LFT
104 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
105 802-03896 BOLLARD 28.000 EACH
106 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 301.000 LET
107 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 140.000 SFT
108 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN 288.000 LEFT
109 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 3.000 EACH
110 807-03594 RELOCATE EXISTING LIGHT 3.000 EACH
111 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 8.000 EACH
112 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 493.000 LEFT
113 808-06716 LINE, REMOVE 1,174.000 LEFT
114 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 72.000 LET
115 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 17.000 LEFT
116 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 95.000 LEFT
117 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,011.000 LFT
118 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 255.000 LET
119 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 234.000 LET
120 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

121 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER  : 281 CONTRACT ID : R -35341-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 305-11423 PCC BASE PATCHING, 16 IN. 3,820.000 SYS
8 503-03489 RETROFITTED TIE BARS 1,416.000 EACH
9 503-05240 D-1 CONTRACTION JOINT 630.000 LET
10 503-05310 TERMINAL JOINT 246.000 LET
11 503-09261 PCCP STITCHING 595.000 EACH
12 506-06333 PCCP PATCHING, FULL DEPTH 3,820.000 SYS
13 506-06334 PCCP PATCHING, PARTIAL DEPTH 63.000 SYS
14 507-07505 RETROFIT LOAD TRANSFER 275.000 EACH
15 507-08269 CRACKS IN PCCP, FILLED 5,432.000 LET
16 507-08271 JOINTS IN PCCP, FILLED 171,170.000 LET
17 628-09402 FIELD OFFICE, B 7.000 MOS
18 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
19 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
20 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
21 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 21.000 MOS
22 720-44000 CASTING, ADJUST TO GRADE 60.000 EACH
23 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
26 801-06710 FLASHING ARROW SIGN 450.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
29 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 832.000 LET
30 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 832.000 LET
32 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 55.000 EACH
33 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 600.000 LET
34 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 600.000 LET
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,250.000 LET
36 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,250.000 LET
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CALL ORDER  : 291 CONTRACT ID : R -35366-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 207-09935 SUBGRADE TREATMENT, TYPE IC 180.000 SYS
10 211-09264 STRUCTURAL BACKFILL, TYPE 1 280.000 CYs
11 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 175.000 CYs
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 20.000 TON
13 303-01180 COMPACTED AGGREGATE, NO. 53 5.000 TON
14 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 10.000 TON
15 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 30.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 14.000 LET
17 401-10259 JOINT ADHESIVE, INTERMEDIATE 14.000 LET
18 406-05520 ASPHALT FOR TACK COAT 0.100 TON
19 616-06405 RIPRAP, REVETMENT 20.000 TON
20 621-02770 EROSION CONTROL BLANKET 580.000 SYS
21  628-09402 FIELD OFFICE, B 2.000 MOS
22 715-05141 PIPE, TYPE 1 CIRCULAR 84 IN 106.000 LET
23 715-06492 CONCRETE ANCHOR, 54 IN 1.000 EACH
24 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
25 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-07118 BARRICADE, III-A 60.000 LET
29 801-07119 BARRICADE, III-B 80.000 LET
30 804-06771 DELINEATOR POST, FLEXIBLE 2.000 EACH
31 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 28.000 LET
32 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 10.000 LET
33 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 14.000 LET
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CALL ORDER ¢ 301 CONTRACT ID : R -35505-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW GUARDRAIL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 396.000 LEFT
8 601-02241 GUARDRAIL, REMOVE 94.000 LET
9 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 1.000 EACH
10 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 27.000 EACH
11 601-94689 GUARDRAIL END TREATMENT, OS 20.000 EACH
12 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 3,560.000 LEFT
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 9.000 LET
17 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1.000 EACH
18 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
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CALL ORDER ¢ 311 CONTRACT ID : R -35639-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02245 TREE, 6 IN, REMOVE 9.000 EACH
12 201-02250 TREE, 10 IN, REMOVE 4.000 EACH
13 201-02255 TREE, 18 IN, REMOVE 1.000 EACH
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 4,117.000 SYS
16 202-03875 CONCRETE STEPS, REMOVE 1.000 EACH
17 202-51133 RAILING, REMOVE 17.000 LET
18 202-52710 SIDEWALK, CONCRETE, REMOVE 1,284.000 SYS
19 202-91385 INLET, REMOVE 8.000 EACH
20 202-93047 MANHOLE, REMOVE 3.000 EACH
21 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
22 202-96133 PIPE, REMOVE 298.000 LEFT
23 202-96328 FOUNDATION, STREET LIGHT, REMOVE 3.000 EACH
24 203-02000 EXCAVATION, COMMON 150.000 CYsS
25 203-02010 EXCAVATION, ROCK 91.000 CYS
26 203-02020 EXCAVATION, UNCLASSIFIED 625.000 CYs
27 205-03371 SEDIMENT, REMOVE 34.000 CYs
28 205-06933 TEMPORARY INLET PROTECTION 32.000 EACH
29 205-09543 NO 2 STONE 56.000 TON
30 205-11587 TEMPORARY GEOTEXTILE 219.000 SYS
31 206-51215 EXCAVATION, X 13.000 CYs
32 207-08267 SUBGRADE TREATMENT, TYPE IIIA 548.000 SYS
33 207-09935 SUBGRADE TREATMENT, TYPE IC 5,883.000 SYS
34 211-09264 STRUCTURAL BACKFILL, TYPE 1 169.000 CYs
35 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 590.000 TON
36 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 120.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN 289.000 SYS
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 281.000 TON
39 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 419.000 TON
40 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 504.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 4,718.000 LEFT
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,438.000 LEFT
43 502-11564 pccp, 7 IN 249.000 SYS
44 604-01268 HAND RAIL, ALUMINUM 37.000 LEFT
45 604-06070 SIDEWALK, CONCRETE 1,212.000 SYS
46 604-07823 STAMPED CONCRETE SIDEWALK 225.000 SYS
47 604-07894 CURB RAMP, CONCRETE, A 36.000 SYS
48 604-07897 CURB RAMP, CONCRETE, C 58.000 SYS
49 604-07898 CURB RAMP, CONCRETE, D 24.000 SYS
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CALL ORDER : 311 CONTRACT ID : R -35639-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 604-07900 CURB RAMP, CONCRETE, F 26.000 SYs
51 604-07902 CURB RAMP, CONCRETE, H 7.000 SYs
52  604-44251 STEPS, CONCRETE 8.000 cys
53 605-02278 CURB, REMOVE 1,632.000 LFT
54 605-06145 CURB AND GUTTER, B, CONCRETE 112.000 LFT
55 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,544.000 LFT
56 610-08446 PCCP FOR APPROACHES, 6 IN 34.000 SYS
57 610-09108 PCCP FOR APPROACHES, 9 IN 295.000 SYS
58 621-06574 SODDING 400.000 SYs
59  621-09908 SOIL 138.000 cys
60 621-09908 SOIL 70.000 cys
61 621-98038 MULCH, HARDWOOD SHREDDED BARK 3.000 CYS
62 622-04648 TREE GRATE 2.000 EACH
63 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 962.000 LFT
64 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 406.000 LFT
65 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 175.000 LET
66 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 172.000 LET
67 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 54.000 LFT
68 715-11718 TREATMENT OF EXISTING ROOF DRAIN SYSTEM 13.000 EACH
69 715-11719 METAL FABRICATED DOWNSPOUT BOOT 13.000 EACH
70 718-52610 AGGREGATE FOR UNDERDRAINS 91.000 CYS
71 718-99153 GEOTEXTILES FOR UNDERDRAIN 922.000 SYS
72 720-07309 TRENCH DRAIN 220.000 LFT
73 720-11721 CASTING TRENCH DRAIN 219.000 LFT
74 720-44000 CASTING, ADJUST TO GRADE 26.000 EACH
75 720-45005 INLET, A2 2.000 EACH
76 720-45010 INLET, A3 1.000 EACH
77  720-45055 INLET, M10 11.000 EACH
78  720-45250 CATCH BASIN, K10 5.000 EACH
79 720-45305 CATCH BASIN, A2, MODIFIED 1.000 EACH
80 720-90984 MANHOLE, C2 3.000 EACH
81 720-91973 MANHOLE, H4 1.000 EACH
82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 52.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 160.000 LET
87 801-07119 BARRICADE, III-B 150.000 LFT
88 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 153.000 LFT
89 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 16.000 EACH
90 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 116.000 SFT
91 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 324.000 LFT
92 805-02032 PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE 2.000 EACH
93 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
94 805-03083 CONDUIT, RIGID, PVC, 1.50 IN 1,981.000 LET
95 805-09471 SIGNAL CABLE, PREFORMED PAVE-OVER LOOP 4.000 EACH
96 805-11744 HANDHOLE SIGNAL, TYPE 2 1.000 EACH
97 805-11817 PEDESTRIAN PUSH BUTTON, APS 2.000 EACH
98 805-78445 SIGNAL SERVICE 1.000 EACH
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CALL ORDER ¢ 311 CONTRACT ID : R -35639-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 805-784¢67 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 196.000 LFT
100 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 268.000 LFT
101 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 45.000 LEFT
102 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
103 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 1.000 EACH
104 807-02194 SERVICE POINT, II, MODIFIED 1.000 EACH
105 807-02394 CONTROLLER, LIGHTING 1.000 EACH
106 807-02603 LIGHT STANDARD, RELOCATE 3.000 EACH
107 807-03738 LIGHT POLE ASSEMBLY, STREET 7.000 EACH
108 807-11712 WIRE, NO 6 COPPER, 1/C 3,038.000 LEFT
109 807-95889 WIRE, NO 10 COPPER, 1/C 4,557.000 LET
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 121.000 LEFT
111 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 72.000 LFT
112 808-11723 STAMPED ASPHALT 1,844.000 SFT
113 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 109.000 LEFT
114 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 626.000 LET
115 808-75994 PRISMATIC REFLECTOR 3.000 EACH
116 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3.000 EACH

117 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 321 CONTRACT ID : R -35760-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-08607 LINEAR GRADING 452.000 LFT
11 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
12 207-08267 SUBGRADE TREATMENT, TYPE IIIA 423.000 SYS
13 302-06464 SUBBASE FOR PCCP 360.000 CYs
14 303-01180 COMPACTED AGGREGATE, NO. 53 15.000 TON
15 304-07490 HMA PATCHING, TYPE B 2.000 TON
16 305-07468 PCC BASE PATCHING, 12 IN 23.000 SYS
17 305-95873 PAVEMENT, BRICK, REMOVE AND SALVAGE 1,200.000 SYS
18 406-05520 ASPHALT FOR TACK COAT 1.000 TON
19 502-06627 PCCP, 6 IN 1,441.000 SYS
20 604-06070 SIDEWALK, CONCRETE 20.000 SYS
21 604-07569 PAVERS 1,441.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 51.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 11.000 SYS
24 605-06120 CURB, CONCRETE 746.000 LET
25 610-09108 PCCP FOR APPROACHES, 9 IN 63.000 SYS
26 621-06575 SODDING, NURSERY 449.000 SYS
27 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 80.000 LFT
28 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 15.000 LET
29 715-94530 ADJUST WATER VALVE TO GRADE 3.000 EACH
30 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 901.000 LET
31 718-04986 CLEANOUT 4.000 EACH
32 718-52610 AGGREGATE FOR UNDERDRAINS 20.000 CYS
33 718-99153 GEOTEXTILES FOR UNDERDRAIN 484.000 SYS
34 720-01355 INLET, CLEAN EXISTING 8.000 EACH
35 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
36 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
37 720-45045 INLET, J10 1.000 EACH
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
40 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07119 BARRICADE, III-B 280.000 LEFT
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CALL ORDER 331 CONTRACT ID R -35817-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02245 TREE, 6 IN, REMOVE 2.000 EACH
11 201-02250 TREE, 10 IN, REMOVE 2.000 EACH
12 201-02255 TREE, 18 IN, REMOVE 4.000 EACH
13 202-02240 PAVEMENT REMOVAL 2,166.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 1,704.000 LFT
15 202-02772 CASTING, REMOVE 17.000 EACH
16 202-02772 CASTING, REMOVE 1.000 EACH
17 202-06542 RELOCATE 1.000 EACH
18 202-52710 SIDEWALK, CONCRETE, REMOVE 1,651.000 SYS
19 202-91385 INLET, REMOVE 5.000 EACH
20 202-96133 PIPE, REMOVE 380.000 LET
21 202-96133 PIPE, REMOVE 10.000 LET
22 203-02000 EXCAVATION, COMMON 2,593.000 cys
23 205-06933 TEMPORARY INLET PROTECTION 20.000 EACH
24 207-08266 SUBGRADE TREATMENT, TYPE III 2,704.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 455.000 CYS
26 211-09265 STRUCTURAL BACKFILL, TYPE 2 85.000 CYS
27 302-06464 SUBBASE FOR PCCP 288.000 cys
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 808.000 SYS
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 185.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 195.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 312.000 TON
32 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 235.000 TON
33 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 178.000 TON
34 406-05520 ASPHALT FOR TACK COAT 1.000 TON
35 502-06999 PCCP, 8 IN 1,067.000 SYs
36 503-05240 D-1 CONTRACTION JOINT 585.000 LET
37 604-06070 SIDEWALK, CONCRETE 2,546.000 SYS
38 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 420.000 LFT
39 605-06125 CURB, CONCRETE, MODIFIED 45.000 LFT
40 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 10.000 LFT
41 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 358.000 LFT
42 616-11736 DECORATIVE STONE 26.000 TON
43 616-11736 DECORATIVE STONE 9.000 TON
44 621-04316 SPADE EDGE 136.000 LFT
45 621-06570 TOPSOIL 341.000 cys
46 621-06575 SODDING, NURSERY 731.000 SYS
47 621-98038 MULCH, HARDWOOD SHREDDED BARK 37.000 CYS
48 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 34.000 EACH
49 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 20.000 EACH
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CALL ORDER : 331 CONTRACT ID : R -35817-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES
50 622-05646 PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN 4.000 EACH
51 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 10.000 EACH
52 622-05654 PLANT, PERENNIAL 946.000 EACH
53 628-09401 FIELD OFFICE, A 6.000 MOS
54 702-51863 FIELD DRILLED HOLE IN CONCRETE 4.000 EACH
55 706-09545 COARSE AGGREGATE, NO 8 467.000 CYs
56 711-10103 ARCHITECTURAL LUMP LUMP
57 711-10103 ARCHITECTURAL LUMP LUMP
58 711-98282 BUILDING ELECTRICAL LUMP LUMP
59 712-04784 STRUCTURE 2.000 EACH
60 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 319.000 LEFT
61 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 124.000 LEFT
62 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 168.000 LEFT
63 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 116.000 LEFT
64 715-05711 PIPE SANITARY SEWER 6 IN 463.000 LEFT
65 715-06651 WATER LINE, 2 IN 368.000 LET
66 715-94530 ADJUST WATER VALVE TO GRADE 3.000 EACH
67 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 319.000 LEFT
68 718-52610 AGGREGATE FOR UNDERDRAINS 65.000 CYs
69 718-99153 GEOTEXTILES FOR UNDERDRAIN 408.000 SYS
70 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
71 720-02442 PIPE, PLUG EXISTING 2.000 EACH
72 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
73  720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
74 720-45005 INLET, A2 2.000 EACH
75 720-45235 CATCH BASIN, E7 5.000 EACH
76 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 2.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 139.000 LEFT
81 802-03896 BOLLARD 8.000 EACH
82 802-04314 SIGN 2.000 EACH
83 807-02560 ELECTRICAL WORK LUMP LUMP
84 807-02560 ELECTRICAL WORK LUMP LUMP

85 808-90909 CAP LINE 7.000 EACH
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CALL ORDER  : 341 CONTRACT ID : R -35902-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 1,000.000 TON
11 304-07490 HMA PATCHING, TYPE B 2,132.000 TON
12 306-08042 MILLING, SCARIFICATION/PROFILE 84,057.000 SYS
13 306-08432 MILLING, APPROACH 3,154.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-09970 QC/QA-HMA, 2, 64, SURFACE, 4.75 mm 3,467.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 31,627.000 LET
17 406-05520 ASPHALT FOR TACK COAT 21.000 TON
18 610-07487 HMA FOR APPROACHES, TYPE B 128.000 TON
19 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
20 628-09402 FIELD OFFICE, B 4.000 MOS
21 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
25 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
26 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,155.000 LET
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,155.000 LET
28 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 63,042.000 LET
31 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
32 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 6,813.000 LET
33 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 13,021.000 LET
34 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 180.000 LET
35 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
36 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 393.000 EACH
37 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 395.000 EACH
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CALL ORDER : 351 CONTRACT ID : R -36445-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
9 203-08607 LINEAR GRADING 157.000 LEFT
10 205-06937 TEMPORARY SILT FENCE 270.000 LEFT
11 205-09543 NO 2 STONE 47.000 TON
12 303-01180 COMPACTED AGGREGATE, NO. 53 34.000 TON
13 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
14 621-06559 MULCHED SEEDING, R 2,940.000 SYS
15 621-06570 TOPSOIL 109.000 CYs
16 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 401 CONTRACT ID : RS-33570-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 300.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 6.000 EACH
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 16.000 EACH
13 202-96133 PIPE, REMOVE 150.000 LEFT
14 207-08267 SUBGRADE TREATMENT, TYPE IIIA 150.000 SYS
15 211-09265 STRUCTURAL BACKFILL, TYPE 2 190.000 CYs
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 100.000 TON
17 303-07449 COMPACTED AGGREGATE, NO. 73 2,100.000 TON
18 304-07491 HMA PATCHING, TYPE C 550.000 TON
19 304-07491 HMA PATCHING, TYPE C 1,000.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 424,000.000 SYS
21 306-08432 MILLING, APPROACH 18,100.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 35,400.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 149,500.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 149,500.000 LET
26 404-05512 SEAL COAT, 3 107,000.000 SYS
27 406-05520 ASPHALT FOR TACK COAT 115.000 TON
28 601-09238 HAND DIG GUARDRAIL POST HOLES 16.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
30 601-94690 GUARDRAIL END TREATMENT, MS 10.000 EACH
31 606-07484 MILLED HMA CORRUGATIONS 220,000.000 LFT
32 610-07488 HMA FOR APPROACHES, TYPE C 1,600.000 TON
33 616-02320 GEOTEXTILES 5.000 SYS
34 616-06405 RIPRAP, REVETMENT 5.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-06559 MULCHED SEEDING, R 200.000 SYS
37 628-09402 FIELD OFFICE, B 15.000 MOS
38 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
39 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
40 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
41 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 45.000 MOS
42 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 230.000 LEFT
43 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 180.000 TON
44 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
45 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 16.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
47 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 37,100.000 LEFT
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 37,100.000 LEFT
49 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 16.000 EACH
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CALL ORDER : 401 CONTRACT ID : RS-33570-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 200.000 LET
51 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 200.000 LFT
52 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
53 801-06710 FLASHING ARROW SIGN 300.000 DAY
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-92448 CONSTRUCTION SIGNS, MOBILE 1,000.000 DAY
56 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 50.000 LET
57 805-11763 WIM STATION, REBUILD LUMP LUMP
58 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,800.000 LET
59 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 300.000 LET
60 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
61 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,000.000 LET
62 808-08258 TRANSVERSE MARKINGS 1,800.000 LET
63 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
64 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 134,000.000 LET
65 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 110,000.000 LET
66 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 700.000 LET
67 808-10047 TRANSVERSE MARKINGS MULTI-COMPONENT, 300.000 LET
68 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 200.000 LET
69 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 16.000 EACH
70 808-11830 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 27,500.000 LET
71 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,100.000 EACH

72 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,100.000 EACH
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CALL ORDER : 411 CONTRACT ID : RS-33571-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 4,523.000 SYS
11 202-05545 REGULATED MATERIALS, DISPOSE, C 10.000 CYS
12 202-05550 REGULATED MATERIALS, REMOVE, C 10.000 CYS
13 202-05555 REGULATED MATERIALS, TRANSPORT, C 10.000 CYS
14 202-07603 TESTING FOR WASTES, C 2.000 EACH
15 202-90277 DETECTOR HOUSING, REMOVE 12.000 EACH
16 211-09265 STRUCTURAL BACKFILL, TYPE 2 120.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 377.000 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 4,523.000 TON
19 304-07491 HMA PATCHING, TYPE C 3,483.000 TON
20 304-07491 HMA PATCHING, TYPE C 773.000 TON
21 306-08033 MILLING, ASPHALT, 1 IN 30,154.000 SYS
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 64,430.000 SYS
23 306-08042 MILLING, SCARIFICATION/PROFILE 222,749.000 SYS
24 306-08043 MILLING, TRANSITION 3,940.000 SYS
25 306-08432 MILLING, APPROACH 16,761.000 SYS
26 306-08599 MILLING ASPHALT, 1/2 IN 14,160.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 9,830.000 TON
29  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 15,033.000 TON
30 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 3,317.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 212,110.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 212,110.000 LFT
33 402-07452 HMA WEDGE AND LEVEL, TYPE C 100.000 TON
34 406-05520 ASPHALT FOR TACK COAT 93.000 TON
35 604-06070 SIDEWALK, CONCRETE 100.000 SYs
36 604-07896 CURB RAMP, CONCRETE, B 86.000 SYS
37 604-07897 CURB RAMP, CONCRETE, C 19.000 SYS
38 604-07897 CURB RAMP, CONCRETE, C 11.000 SYS
39 604-07899 CURB RAMP, CONCRETE, E 22.000 SYS
40 604-07901 CURB RAMP, CONCRETE, G 147.000 SYS
41 604-07901 CURB RAMP, CONCRETE, G 35.000 SYS
42 604-07903 CURB RAMP, CONCRETE, K 18.000 SYS
43 606-07484 MILLED HMA CORRUGATIONS 141,106.000 LFT
44 610-07488 HMA FOR APPROACHES, TYPE C 1,384.000 TON
45 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
46 615-06520 MONUMENT, RE-ESTABLISH 4.000 EACH
47 615-06527 MONUMENT, SECTION CORNER 8.000 EACH
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
49 621-06559 MULCHED SEEDING, R 193.000 SYS
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CALL ORDER  : 411 CONTRACT ID : RS-33571-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 628-09402 FIELD OFFICE, B 10.000 MOS
51 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
52 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
53  628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
54 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
55 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
56 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 30.000 MOS
57 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 51.000 LET
58 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 73.000 LFT
59 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 61.000 LET
60 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 96.000 TON
61 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
62 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
63 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
64 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 4.000 EACH
65 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
66 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
67 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 6.000 EACH
68 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
69 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 1.000 LET
70 720-45615 STRUCTURE, INLET, RECONSTRUCTED 1.000 LET
71  720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 4.000 EACH
72 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 19.000 EACH
73  801-03290 CONSTRUCTION SIGN, C 8.000 EACH
74 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 11,948.000 LET
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,948.000 LET
76 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 19.000 EACH
77 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 454.000 LET
78 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 454.000 LET
79 801-06640 CONSTRUCTION SIGN, A 90.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-92448 CONSTRUCTION SIGNS, MOBILE 1,500.000 DAY
82 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 50.000 LET
83 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,355.000 LET
84 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 300.000 LET
85 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
86 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,499.000 LET
87 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
88 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 3,274.000 LET
89 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 490.000 LET
90 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 14,410.000 LET
91 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 128,192.000 LET
92 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 46,942.000 LET
93 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
94 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN 276.000 LET
95 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 488.000 LET
96 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 221.000 LET
97 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 398.000 LET

98 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 454.000 LFT
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CALL ORDER : 411 CONTRACT ID : RS-33571-A

SECTION NO. 0001 ASPHALT RESURFACE

99 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,203.000 LET
100 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 19.000 EACH
101 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,295.000 EACH
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CALL ORDER : 421 CONTRACT ID : RS-35364-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-01180 COMPACTED AGGREGATE, NO. 53 200.000 TON
10 304-07491 HMA PATCHING, TYPE C 413.000 TON
11 306-08042 MILLING, SCARIFICATION/PROFILE 93,376.000 SYS
12 306-08043 MILLING, TRANSITION 2,709.000 SYS
13 306-08432 MILLING, APPROACH 5,155.000 SYS
14 404-10137 SEAL COAT, 2P 72,611.000 SYS
15 412-09355 FOG SEAL 72,611.000 SYS
16 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 96,879.000 SYS
17 610-07488 HMA FOR APPROACHES, TYPE C 53.000 TON
18 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 22.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,010.000 LET
21 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 4.000 EACH
24 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 60,137.000 LET
25 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 2,449.000 LET
26 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
27 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,450.000 LET
28 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 40,511.000 LET
29 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 1,747.000 LET
30 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 1,752.000 LET
31 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 349.000 LET
32 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 60.000 EACH
33 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 30.000 EACH
34 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 635.000 EACH
35 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 635.000 EACH
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CALL ORDER  : 431 CONTRACT ID : RS-35365-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 8.000 LET
10 202-52710 SIDEWALK, CONCRETE, REMOVE 28.000 SYS
11 303-07449 COMPACTED AGGREGATE, NO. 73 694.000 TON
12 304-07490 HMA PATCHING, TYPE B 68.000 TON
13 306-08042 MILLING, SCARIFICATION/PROFILE 113,197.000 SYS
14 306-08432 MILLING, APPROACH 1,975.000 SYS
15 414-11464 ULTRATHIN BONDED WEARING COURSE FOR 714.000 SYS
16 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 112,483.000 SYS
17 604-07894 CURB RAMP, CONCRETE, A 28.000 SYS
18 605-06120 CURB, CONCRETE 40.000 LET
19 610-07487 HMA FOR APPROACHES, TYPE B 169.000 TON
20 628-09402 FIELD OFFICE, B 6.000 MOS
21 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
25 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,023.000 LET
30 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 373.000 LET
31 808-02066 TRANSVERSE MARKINGS, THERMOPLASTIC, 439.000 LET
32 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 97.000 LET
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 59,508.000 LET
34 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
35 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 6,610.000 LET
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,304.000 LET
37 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 461.000 LET
38 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
39 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
40 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 702.000 EACH
42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 702.000 EACH
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CALL ORDER 471 CONTRACT ID : B -29703-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 236.000 SYS
12 202-02271 HEADWALL, REMOVE 2.000 EACH
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-93047 MANHOLE, REMOVE 1.000 EACH
15 202-96133 PIPE, REMOVE 102.000 LEFT
16 203-02000 EXCAVATION, COMMON 57.000 CYS
17 203-51223 EXCAVATION, WATERWAY 73.000 CYS
18 205-06937 TEMPORARY SILT FENCE 1,534.000 LEFT
19 206-51220 EXCAVATION, WET 458.000 CYs
20 206-51225 EXCAVATION, DRY 957.000 CYS
21 207-08263 SUBGRADE TREATMENT, TYPE IA 562.000 SYS
22 211-09264 STRUCTURAL BACKFILL, TYPE 1 239.000 CYs
23 211-09267 STRUCTURAL BACKFILL, TYPE 4 31.000 CYs
24 302-07455 DENSE GRADED SUBBASE 52.000 CYsS
25 304-07493 WIDENING WITH HMA, TYPE B 194.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 566.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 80.000 TON
28 405-05517 ASPHALT FOR PRIME COAT 1.200 TON
29 406-05520 ASPHALT FOR TACK COAT 0.300 TON
30 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
31 601-02241 GUARDRAIL, REMOVE 473.000 LFT
32 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 187.500 LET
34 602-06729 BARRIER DELINEATOR 8.000 EACH
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 318.000 SYS
36 615-06490 RIGHT OF WAY MARKER 17.000 EACH
37 615-06505 MONUMENT, B 6.000 EACH
38 615-06515 MONUMENT, D 2.000 EACH
39 616-02320 GEOTEXTILES 724.000 SYS
40 616-06405 RIPRAP, REVETMENT 307.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42  621-03909 SEED MIXTURE, NATIVE 2.000 LBS
43 621-06557 SEED MIXTURE, T 16.000 LBS
44 621-06559 MULCHED SEEDING, R 1,237.000 SYS
45 621-06565 MULCHING MATERIAL 0.600 TON
46 621-06574 SODDING 90.000 SYS
47 621-09815 ARTICULATED CONCRETE BLOCK 108.000 SYS
48 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 5.000 EACH
49 628-09402 FIELD OFFICE, B 12.000 MOS
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CALL ORDER : 471 CONTRACT ID B -29703-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
51 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
53 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
54 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
55 701-09557 TEST PILE, DYNAMIC, PRODUCTION 140.000 LET
56 701-09558 TEST PILE, INDICATOR, PRODUCTION 162.000 LET
57 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
58 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
59 701-09739 PILE SHOE, HP 12 X 53 34.000 EACH
60 701-51195 PILE, STEEL H, HP 12 IN X 53 1,808.000 LET
61 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53 200.000 LET
62 703-06029 REINFORCING BARS, EPOXY COATED 100,213.000 1LBS
63 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 432.000 EACH
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 357.000 CYs
65 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
66 706-51020 RAILING, CONCRETE, C 23.000 CYS
67 709-51821 SURFACE SEAL LUMP LUMP
68 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 58.000 LET
69 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 9.000 LET
70 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 10.000 LET
71 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 136.000 LET
72 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
73  720-45030 INLET, E7 2.000 EACH
74 720-45035 INLET, F7 1.000 EACH
75 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.000 LET
76 720-94612 MANHOLE, K4 1.000 EACH
77 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
78 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
79 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,020.000 LET
80 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 24.000 LET
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 19.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 660.000 LET
86 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 47.000 LET
87 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 23.000 LET
88 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 2.000 EACH
89 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,580.000 LET
91 808-06716 LINE, REMOVE 1,480.000 LET
92 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 213.000 LET
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 490.000 LET
94 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH
95 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 481 CONTRACT ID : B -30665-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 237.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-93741 GUARDRAIL END TREATMENT, REMOVE 5.000 EACH
16 203-02000 EXCAVATION, COMMON 13,124.000 CYS
17 203-02070 BORROW 6,141.000 CYS
18 203-51223 EXCAVATION, WATERWAY 626.000 CYs
19 205-03371 SEDIMENT, REMOVE 337.000 CYs
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 36.000 TON
21 205-06934 TEMPORARY MULCH 9.000 TON
22 205-06936 TEMPORARY SEDIMENT TRAP 166.000 TON
23  205-06937 TEMPORARY SILT FENCE 3,757.000 LEFT
24 205-09543 NO 2 STONE 448.000 TON
25 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 43.000 LET
26 205-11586 TEMPORARY FILTER STONE 12.000 TON
27 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 638.000 CYs
28 207-08267 SUBGRADE TREATMENT, TYPE IIIA 411.000 SYS
29 207-09935 SUBGRADE TREATMENT, TYPE IC 4,421.000 SYS
30 211-02050 B BORROW 2,450.000 CYs
31 211-06467 AGGREGATE FOR END BENT BACKFILL 89.000 CYs
32 211-09264 STRUCTURAL BACKFILL, TYPE 1 26.000 CYsS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,140.000 TON
34 302-07455 DENSE GRADED SUBBASE 64.000 CYs
35 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 114.000 TON
36 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,307.000 SYS
37 306-08042 MILLING, SCARIFICATION/PROFILE 277.000 SYS
38 306-08043 MILLING, TRANSITION 1,379.000 SYS
39 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 530.000 TON
40 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 730.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 3,346.000 LEFT
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,720.000 LEFT
43 401-11785 LIQUID ASPHALT SEALANT 3,346.000 LEFT
44 406-05520 ASPHALT FOR TACK COAT 3.000 TON
45 601-01128 GUARDRAIL, TRANSITION TYPE WGB 8.000 EACH
46 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
47 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 3.000 EACH
48 601-02241 GUARDRAIL, REMOVE 848.000 LEFT
49 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
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CALL ORDER  : 481 CONTRACT ID : B -30665-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 887.500 LFT
51 602-06729 BARRIER DELINEATOR 17.000 EACH
52 603-06040 FENCE, FARM FIELD, 47 IN 363.000 LET
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 371.000 SYS
54 610-07487 HMA FOR APPROACHES, TYPE B 130.000 TON
55 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
56 615-06490 RIGHT OF WAY MARKER 25.000 EACH
57 615-06505 MONUMENT, B 3.000 EACH
58 616-02320 GEOTEXTILES 2,211.000 SYS
59 616-05688 RIPRAP, CLASS 1 1,422.000 TON
60 616-06405 RIPRAP, REVETMENT 477.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
62 621-02770 EROSION CONTROL BLANKET 120.000 SYS
63 621-06545 FERTILIZER 2.000 TON
64 621-06553 SEED MIXTURE, R 550.000 1LBS
65 621-06557 SEED MIXTURE, T 480.000 1BS
66 621-06565 MULCHING MATERIAL 7.000 TON
67 621-06574 SODDING 1,790.000 SYS
68 628-09401 FIELD OFFICE, A 18.000 MOS
69 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
70 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
71 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
72 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
73  701-09557 TEST PILE, DYNAMIC, PRODUCTION 71.000 LET
74 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
75 701-09683 PILE SHOE, HP 12 X 74 26.000 EACH
76 701-95780 PILE, STEEL H, HP 12 IN X 74 768.000 LET
77 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,898.000 1BS
78 703-06029 REINFORCING BARS, EPOXY COATED 123,453.000 1BS
79 704-51002 CONCRETE, C, SUPERSTRUCTURE 397.900 CYS
80 706-11600 RAILING, CONCRETE, FC 41.100 CcYS
81 706-11622 CONCRETE BRIDGE RAILING TRANSITION, WFC 8.000 EACH
82 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 424.000 LET
83 707-09634 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN 490.000 LET
84 709-51821 SURFACE SEAL LUMP LUMP
85 709-51821 SURFACE SEAL LUMP LUMP
86 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 282.000 LET
87 715-05407 PIPE, END BENT DRAIN, 6 IN 253.000 LET
88 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 9.000 EACH
89 715-46005 PIPE END SECTION, DIA 15" 8.000 EACH
90 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-07118 BARRICADE, III-A 96.000 LET
97 801-07119 BARRICADE, III-B 36.000 LET

98 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 16.000 LFT
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CALL ORDER : 481 CONTRACT ID : B -30665-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 34.000 LET
100 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 9.750 SFT
101 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 8.670 SET
102 802-76055 SIGN POST, A 32.000 LFT
103 804-06770 DELINEATOR POST 4.000 EACH
104 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,388.000 LET
105 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 662.000 LEFT
106 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 662.000 LFT
107 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,388.000 LFT

108 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 54.000 EACH
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CALL ORDER : 491 CONTRACT ID : B -31455-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
7 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
8 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
11 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
12 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
13 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
16 709-51821 SURFACE SEAL LUMP LUMP
17 709-51821 SURFACE SEAL LUMP LUMP
18 709-51821 SURFACE SEAL LUMP LUMP
19 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
21 801-06710 FLASHING ARROW SIGN 180.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 501 CONTRACT ID : B -31540-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,260.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-74035 SIGN, REMOVE 3.000 EACH
15 203-02000 EXCAVATION, COMMON 837.000 cys
16 203-02070 BORROW 2,387.000 cys
17 203-51223 EXCAVATION, WATERWAY 570.000 CYS
18 205-03371 SEDIMENT, REMOVE 200.000 CYS
19 205-06934 TEMPORARY MULCH 5.100 TON
20 205-06936 TEMPORARY SEDIMENT TRAP 65.000 TON
21 205-06937 TEMPORARY SILT FENCE 365.000 LFT
22 205-06938 TEMPORARY SLOPE DRAIN 400.000 LFT
23 205-09543 NO 2 STONE 100.000 TON
24 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 603.000 SYS
25 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 290.000 LFT
26 205-11586 TEMPORARY FILTER STONE 8.000 TON
27 205-11587 TEMPORARY GEOTEXTILE 705.000 SYS
28 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 4,517.000 SYS
29 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 70.000 CYS
30 207-08265 SUBGRADE TREATMENT, TYPE IIA 2,975.000 SYS
31 207-08267 SUBGRADE TREATMENT, TYPE IIIA 45.000 SYS
32 211-06467 AGGREGATE FOR END BENT BACKFILL 36.800 CYS
33 211-09264 STRUCTURAL BACKFILL, TYPE 1 12.000 CYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,523.000 TON
35 302-07455 DENSE GRADED SUBBASE 38.800 cys
36 303-01180 COMPACTED AGGREGATE, NO. 53 532.000 TON
37 303-07449 COMPACTED AGGREGATE, NO. 73 96.000 TON
38 306-08034 MILLING, ASPHALT, 1 1/2 IN 360.000 SYS
39 306-08042 MILLING, SCARIFICATION/PROFILE 80.000 SYS
40 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 285.000 TON
41 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 525.000 TON
42 401-10258 JOINT ADHESIVE, SURFACE 2,019.000 LFT
43 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,524.000 LFT
44 401-11785 LIQUID ASPHALT SEALANT 2,019.000 LFT
45 406-05521 ASPHALT FOR TACK COAT 3,242.000 SYS
46 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
47 601-02241 GUARDRAIL, REMOVE 660.000 LFT
48 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 206.300 LFT
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CALL ORDER : 501 CONTRACT ID : B -31540-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 602-06729 BARRIER DELINEATOR 6.000 EACH
51 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 237.200 SYS
52 610-07487 HMA FOR APPROACHES, TYPE B 10.000 TON
53 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
54 615-06490 RIGHT OF WAY MARKER 13.000 EACH
55 615-06500 MONUMENT, A 2.000 EACH
56 615-06505 MONUMENT, B 2.000 EACH
57 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
58 616-02320 GEOTEXTILES 1,487.000 SYS
59 616-06405 RIPRAP, REVETMENT 974.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
61 621-06545 FERTILIZER 0.600 TON
62 621-06557 SEED MIXTURE, T 330.000 LBS
63 621-06559 MULCHED SEEDING, R 2,300.000 SYS
64 621-06567 WATER 7.500 kGAL
65 621-06574 SODDING 669.000 SYS
66 621-06575 SODDING, NURSERY 1,346.000 SYS
67 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 42.000 EACH
68 622-91786 SEEDLING 27.000 EACH
69 622-98200 SIGN, DO NOT DISTURB 7.000 EACH
70 628-09402 FIELD OFFICE, B 10.000 MOS
71 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
72 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
73 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
74  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
75 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
76 701-09558 TEST PILE, INDICATOR, PRODUCTION 150.000 LFT
77 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
78 701-09679 CONICAL PILE TIP, 14 IN 10.000 EACH
79 701-09826 PILE, STEEL PIPE, 0.5 IN., 14 IN. 520.000 LFT
80 703-06029 REINFORCING BARS, EPOXY COATED 46,268.000 LBS
81 704-51002 CONCRETE, C, SUPERSTRUCTURE 125.800 CYS
82 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
83 706-51020 RAILING, CONCRETE, C 13.200 CYs
84 707-05984 STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN 340.000 LEFT
85 709-51821 SURFACE SEAL LUMP LUMP
86 715-04618 SAFETY METAL END SECTION 6:1 DIA 30" 1.000 EACH
87 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 71.000 LEFT
88 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 23.000 LET
89 715-05407 PIPE, END BENT DRAIN, 6 IN 124.000 LEFT
90 715-09064 VIDEO INSPECTION FOR PIPE 124.000 LEFT
91 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
92 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
94 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
95 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
96 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
97 801-06775 MAINTAINING TRAFFIC LUMP LUMP

98 801-07118 BARRICADE, III-A 144.000 LEFT
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CALL ORDER : 501 CONTRACT ID : B -31540-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
99 801-07119 BARRICADE, III-B 72.000 LET
100 808-06716 LINE, REMOVE 2,930.000 LFT
101 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
102 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,600.000 LEFT
103 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 11,100.000 LET
104 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

105 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
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CALL ORDER : 511 CONTRACT ID : B -32110-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 107-09358 INSPECTION HOLE, GREATER THAN 3' 25.000 EACH
4 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 35.000 EACH
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 113-01614 PARTNERING OVERHEAD LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 18,586.000 SYS
16 202-02278 CURB, CONCRETE, REMOVE 3,686.000 LET
17 202-02279 CURB AND GUTTER, REMOVE 1,777.000 LFT
18 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
32 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1,618.000 SET
33 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 275.000 LFT
34 202-03875 CONCRETE STEPS, REMOVE 13.000 EACH
35 202-52710 SIDEWALK, CONCRETE, REMOVE 4,677.000 SYS
36 202-91385 INLET, REMOVE 41.000 EACH
37 202-93047 MANHOLE, REMOVE 29.000 EACH
38 202-96035 CONCRETE WALL, REMOVE 934.000 LFT
39 202-96133 PIPE, REMOVE 7,090.000 LET
40 203-02000 EXCAVATION, COMMON 14,575.000 cys
41 203-02070 BORROW 23,480.000 cys
42 205-06933 TEMPORARY INLET PROTECTION 124.000 EACH
43 205-06934 TEMPORARY MULCH 1.900 TON
44 205-06937 TEMPORARY SILT FENCE 2,357.000 LFT
45 205-09543 NO 2 STONE 300.000 TON
46 205-11587 TEMPORARY GEOTEXTILE 705.000 SYS
47 207-08267 SUBGRADE TREATMENT, TYPE IIIA 978.000 SYS
48 207-09935 SUBGRADE TREATMENT, TYPE IC 29,764.000 SYS
49 211-02050 B BORROW 16,245.000 cys
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CALL ORDER : 511 CONTRACT ID : B -32110-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 211-092064 STRUCTURAL BACKFILL, TYPE 1 22,788.000 CYS
51 211-09266 STRUCTURAL BACKFILL, TYPE 3 25,805.000 CYs
52 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,777.000 TON
53 302-07455 DENSE GRADED SUBBASE 106.000 cys
54 303-01180 COMPACTED AGGREGATE, NO. 53 14.000 TON
55 303-07449 COMPACTED AGGREGATE, NO. 73 9.000 TON
56 304-07493 WIDENING WITH HMA, TYPE B 18.000 TON
57 305-95873 PAVEMENT, BRICK, REMOVE AND SALVAGE 407.000 SYS
58 306-08034 MILLING, ASPHALT, 1 1/2 IN 116.000 SYS
59 306-08039 MILLING, ASPHALT REMOVAL 13,286.000 SYs
60 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 11.000 TON
61 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 2,077.000 TON
62 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 17.000 TON
63 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 4,131.000 TON
64 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,820.000 TON
65 401-10258 JOINT ADHESIVE, SURFACE 15,187.000 LFT
66 401-10259 JOINT ADHESIVE, INTERMEDIATE 15,187.000 LFT
67 401-11785 LIQUID ASPHALT SEALANT 15,187.000 LFT
68 402-07451 HMA WEDGE AND LEVEL, TYPE B 7.000 TON
69 406-05520 ASPHALT FOR TACK COAT 14.900 TON
70 506-06333 PCCP PATCHING, FULL DEPTH 38.000 SYS
71 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 2.000 EACH
72 601-06417 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, Wl, TL-2 2.000 EACH
73 604-03643 BRICK PAVERS 12.000 SYS
74 604-06070 SIDEWALK, CONCRETE 3,539.000 SYS
75 604-07823 STAMPED CONCRETE SIDEWALK 105.000 SYS
76 604-07894 CURB RAMP, CONCRETE, A 25.000 SYS
77  604-07897 CURB RAMP, CONCRETE, C 35.000 SYS
78  604-07900 CURB RAMP, CONCRETE, F 159.000 SYS
79 604-07901 CURB RAMP, CONCRETE, G 141.000 SYS
80 604-07902 CURB RAMP, CONCRETE, H 92.000 SYs
81 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
82 604-95344 HAND RAIL, PEDESTRIAN 97.000 LFT
83 605-06090 CURB, INTEGRAL, CONCRETE 241.000 LET
84 605-06120 CURB, CONCRETE 527.000 LFT
85 605-06150 CURB AND GUTTER, C, CONCRETE 60.000 LFT
86 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 8,500.000 LFT
87 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 646.000 SYS
88 610-07487 HMA FOR APPROACHES, TYPE B 526.000 TON
89 610-08446 PCCP FOR APPROACHES, 6 IN 189.000 SYS
90 610-09108 PCCP FOR APPROACHES, 9 IN 653.000 SYS
91 615-06505 MONUMENT, B 17.000 EACH
92  615-06510 MONUMENT, C 2.000 EACH
93 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
94 615-08351 PLAQUE 1.000 EACH
95 616-02320 GEOTEXTILES 1,170.000 SYS
96 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
97 621-06545 FERTILIZER 0.700 TON

98 621-06554 SEED MIXTURE, U 152.000 LBS
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CALL ORDER : 511 CONTRACT ID : B -32110-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
99  621-06557 SEED MIXTURE, T 111.000 LBS
100 621-06565 MULCHING MATERIAL 2.400 TON
101 621-06567 WATER 25.000 KGAL
102 621-06570 TOPSOIL 1,077.000 cyYs
103 621-06575 SODDING, NURSERY 6,903.000 SYs
104 621-90853 TAPPING SLEEVE WITH VALVE 4.000 EACH
105 622-02564 LANDSCAPING LUMP LUMP
106 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 39.000 EACH
107 628-09403 FIELD OFFICE, C 36.000 MOS
108 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
109 701-09557 TEST PILE, DYNAMIC, PRODUCTION 237.000 LFT
110 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
111 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 436.000 LFT
112 701-09679 CONICAL PILE TIP, 14 IN 30.000 EACH
113 701-09826 PILE, STEEL PIPE, 0.5 IN., 14 IN. 2,604.000 LFT
114 702-04325 TEMPORARY SHORING LUMP LUMP
115 702-44240 CONCRETE, A, STRUCTURES 71.800 cyYs
116 702-51005 CONCRETE, A, SUBSTRUCTURE 15.800 cys
117 702-51015 CONCRETE, B, FOOTINGS 4.400 CYS
118 702-51863 FIELD DRILLED HOLE IN CONCRETE 18.000 EACH
119 702-90915 CONCRETE, CLASS A 20.100 cyYs
120 702-92857 CONCRETE, C, SUBSTRUCTURE 550.300 cys
121 703-06028 REINFORCING BARS 5,346.000 LBS
122 703-06029 REINFORCING BARS, EPOXY COATED 258,228.000 LBS
123 704-51002 CONCRETE, C, SUPERSTRUCTURE 387.000 cys
124 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 2.000 EACH
125 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 2,249.000 SYS
126 706-09965 RAILING, CONCRETE, TX 2,724.000 LET
127 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 288.000 LFT
128 709-07110 SEAL COAT, GRAFFITI RESISTANT 38,760.000 SET
129 709-51821 SURFACE SEAL LUMP LUMP
130 711-02707 ANCHOR PLATE 28.000 EACH
131 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
132 711-51035 STRUCTURAL STEEL 326,037.000 LBS
133 715-01902 WATER SERVICE LINE 2 IN 25.000 LFT
134 715-02433 VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN 8.000 EACH
135 715-02531 VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON 6 IN 3.000 EACH
136 715-02532 VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN 21.000 EACH
137 715-02874 CURB STOP AND BOX 2.000 EACH
138 715-04750 CORPORATION STOP 16.000 EACH
139 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,690.000 LET
140 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 610.000 LET
141 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 474,000 LFT
142 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 416.000 LFT
143 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,431.000 LET
144 715-05408 PIPE SANITARY SEWER 8 IN 1,473.000 LFT
145 715-05411 PIPE SANITARY SEWER 12 IN 1,798.000 LFT
146 715-05412 PIPE SANITARY SEWER 15 IN 306.000 LFT

147 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 20.000 LFT
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148 715-05711 PIPE SANITARY SEWER 6 IN 1,875.000 LFT
149 715-07794 WATER MAIN CONNECTIONS 16.000 EACH
150 715-07806 PIPE STEEL CASING 86.000 LEFT
151 715-07806 PIPE STEEL CASING 93.000 LET
152 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 30.000 TON
153 715-09064 VIDEO INSPECTION FOR PIPE 5,621.000 LFT
154 715-11571 WATER MAIN, DUCTILE IRON 8 IN 2,144.000 LFT
155 715-94780 WATER MAIN, DUCTILE IRON, 6 IN 60.000 LET
156 715-96629 WATER LINE, 1 IN 320.000 LEFT
157 715-96670 WATER MAIN, DUCTILE IRON, 12 IN 2,775.000 LFT
158 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN 105.000 LEFT
159 716-11716 PIPE INSTALLATION, TRENCHLESS, 120.000 LEFT
160 718-52610 AGGREGATE FOR UNDERDRAINS 1,183.000 CYs
161 719-93923 DUCTILE IRON FITTINGS 11,340.000 LBS
162 720-02367 MANHOLE, J10 1.000 EACH
163 720-09768 CATCH BASIN TYPE HAS 5.000 EACH
164 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
165 720-45030 INLET, E7 1.000 EACH
166 720-45042 INLET, HAS5 1.000 EACH
167 720-45045 INLET, J10 22.000 EACH
168 720-45055 INLET, M10 2.000 EACH
169 720-45075 INLET, R13 4.000 EACH
170 720-45250 CATCH BASIN, K10 29.000 EACH
171 720-45251 CATCH BASIN, K10, MODIFIED 25.000 EACH
172 720-45410 MANHOLE, C4 61.000 EACH
173 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 6.000 LFT
174 720-93501 MANHOLE, L4 1.000 EACH
175 720-94612 MANHOLE, K4 2.000 EACH
176 720-95422 MANHOLE, J4 4.000 EACH
177 720-96999 FIRE HYDRANT ASSEMBLY 14.000 EACH
178 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 10.000 EACH
179 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 31.000 LET
180 731-03915 ARCHITECTURAL SURFACE TREATMENT 34,080.000 SET
181 731-93945 FACE PANELS, CONCRETE 37,708.000 SFT
182 731-93946 WALL ERECTION 43,420.000 SET
183 731-93947 LEVELING PAD, CONCRETE 2,336.000 LET
184 801-04308 ROAD CLOSURE SIGN ASSEMBLY 23.000 EACH
185 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
186 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
187 801-06645 CONSTRUCTION SIGN, B 54.000 EACH
188 801-06775 MAINTAINING TRAFFIC LUMP LUMP
189 801-07118 BARRICADE, III-A 420.000 LEFT
190 801-07119 BARRICADE, III-B 288.000 LEFT
191 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 895.000 LEFT
192 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 44.000 EACH
193 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 465.750 SET
194 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 85.700 SET
195 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 157.000 SET

196 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 126.680 SET
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197 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
198 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
199 805-01842 HANDHOLE, SIGNAL, TYPE 1 9.000 EACH
200 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 2,059.000 LET
201 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 16.000 EACH
202 805-02383 CONDUIT, STEEL, GALVANIZED, 2.5 IN 1,939.000 LFT
203 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
204 805-02660 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 2.000 EACH
205 805-04133 SIGNAL POLE, PEDESTAL, 12FT 3.000 EACH
206 805-04782 VIDEO VEHICLE DETECTOR SYSTEM 2.000 EACH
207 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 5,892.000 LET
208 805-084064 RADIO, INTERCONNECT 2.000 EACH
209 805-08466 RADIO ANTENNA, 9db, YAGI 3.000 EACH
210 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
211 805-10108 WIRELESS REPEATER 1.000 EACH
212 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
213 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 3.000 EACH
214 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
215 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
216 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 6.000 EACH
217 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 2.000 EACH
218 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
219 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
220 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 7.000 EACH
221 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 8.000 EACH
222 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 2.000 EACH
223 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 16.000 EACH
224 805-78445 SIGNAL SERVICE 2.000 EACH
225 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 2,259.000 LET
226 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,790.000 LFT
227 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 812.000 LFT
228 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 1,089.000 LET
229 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
230 807-02191 HANDHOLE, LIGHTING 7.000 EACH
231 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 1,939.000 LFT
232 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 46.000 EACH
233 807-03051 LIGHT CABLE, 1/C 10GA. 1,946.000 LET
234 807-03934 LIGHT STRUCTURE, REMOVE 39.000 EACH
235 807-03950 LUMINAIRE, ORNAMENTAL 60.000 EACH
236 807-03951 LIGHT POLE, ORNAMENTAL 60.000 EACH
237 807-03970 LIGHT POLE BASE 60.000 EACH
238 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 5,892.000 LFT
239 807-86805 SERVICE POINT, I 1.000 EACH
240 807-86810 SERVICE POINT, II 3.000 EACH
241 807-86905 TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC 73.000 EACH
242 807-86910 CONNECTOR KIT, UNFUSED 60.000 EACH
243 807-86915 CONNECTOR KIT, FUSED 60.000 EACH
244 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 126.000 EACH

245 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 24.000 EACH
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246 807-86930 INSULATION LINK, NON-WATERPROOFED 129.000 EACH
247 807-86935 INSULATION LINK, WATERPROOFED 32.000 EACH
248 807-86955 CABLE-DUCT MARKER 13.000 EACH
249 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 773.000 LET
250 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,081.000 LFT
251 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 120.000 LET
252 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 477.000 LEFT
253 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 477.000 LEFT
254 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 15,216.000 LEFT
255 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 451.000 LEFT
256 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,030.000 LEFT
257 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 20.000 EACH
258 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
259 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH

260 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 50.000 CYS
13 203-02070 BORROW 495.000 CYs
14 205-06937 TEMPORARY SILT FENCE 765.000 LEFT
15 206-51215 EXCAVATION, X 250.000 CYs
16 206-51225 EXCAVATION, DRY 405.000 CYS
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 84.000 SYS
18 207-09935 SUBGRADE TREATMENT, TYPE IC 394.000 SYS
19 211-06467 AGGREGATE FOR END BENT BACKFILL 450.000 CYs
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 55.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 92.000 TON
22 302-07455 DENSE GRADED SUBBASE 42.000 CYs
23 303-01180 COMPACTED AGGREGATE, NO. 53 89.000 TON
24 304-07493 WIDENING WITH HMA, TYPE B 78.000 TON
25 306-08042 MILLING, SCARIFICATION/PROFILE 1,159.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 96.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 192.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 1,062.000 LET
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,124.000 LET
30 401-11785 LIQUID ASPHALT SEALANT 3,186.000 LFT
31 406-05521 ASPHALT FOR TACK COAT 3,360.000 SYS
32 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
33 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 275.000 LEFT
36 602-06729 BARRIER DELINEATOR 8.000 EACH
37 604-06070 SIDEWALK, CONCRETE 231.000 SYS
38 604-07901 CURB RAMP, CONCRETE, G 12.000 SYS
39 605-06121 CURB, CONCRETE, B 318.000 LET
40 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 250.000 SYS
41 610-07487 HMA FOR APPROACHES, TYPE B 56.000 TON
42  615-06490 RIGHT OF WAY MARKER 10.000 EACH
43 615-06505 MONUMENT, B 4.000 EACH
44 615-06510 MONUMENT, C 1.000 EACH
45 616-02320 GEOTEXTILES 534.000 SYS
46 616-05688 RIPRAP, CLASS 1 115.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,538.000 SYS
49 621-06560 MULCHED SEEDING, U 1,692.000 SYS
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50 621-06567 WATER 1.000 kGAL
51 621-06575 SODDING, NURSERY 257.000 SYS
52 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 37.000 EACH
53  622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
54 628-09401 FIELD OFFICE, A 9.000 MOS
55 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
56 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
57 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 9.000 MOS
58 702-51005 CONCRETE, A, SUBSTRUCTURE 154.000 CYs
59 702-51015 CONCRETE, B, FOOTINGS 62.000 CYS
60 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 192.000 1BS
61 702-51863 FIELD DRILLED HOLE IN CONCRETE 92.000 EACH
62 703-06028 REINFORCING BARS 20,411.000 1LBS
63 703-06029 REINFORCING BARS, EPOXY COATED 41,579.000 1LBS
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 100.000 CYs
65 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
66 706-09962 RAILING, CONCRETE, PF-1 160.000 LET
67 706-11404 RAILING, STEEL, PF-1 178.000 LFT
68 709-51821 SURFACE SEAL LUMP LUMP
69 715-01765 PIPE END SECTION, PRECAST CONCRETE, 12 IN 2.000 EACH
70 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 70.000 LET
71  715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 193.000 LET
72 720-45030 INLET, E7 1.000 EACH
73 720-45041 INLET, H5 3.000 EACH
74  720-45410 MANHOLE, C4 1.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 80.000 LET
81 801-07119 BARRICADE, III-B 120.000 LET
82 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,181.000 LET
83 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,181.000 LET
84 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH

85 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51368 SLOPEWALL, REMOVE 32.000 SYS
14 203-02000 EXCAVATION, COMMON 281.000 CYS
15 203-04523 DEWATERING LUMP LUMP
16 205-06930 SPLASHPAD 33.200 TON
17 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
18 205-06937 TEMPORARY SILT FENCE 55.000 LFT
19 205-09543 NO 2 STONE 200.000 TON
20 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 1,644.000 SYS
21 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 96.000 LFT
22 205-11585 TEMPORARY FILTER BERM 530.000 LFT
23 206-51220 EXCAVATION, WET 390.600 CYS
24 206-51225 EXCAVATION, DRY 229.400 cys
25 207-08266 SUBGRADE TREATMENT, TYPE III 7,314.000 SYS
26 207-08268 SUBGRADE TREATMENT, TYPE IV 444,000 SYS
27 211-02050 B BORROW 552.000 cys
28 211-09267 STRUCTURAL BACKFILL, TYPE 4 65.600 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 59.200 TON
30 302-07455 DENSE GRADED SUBBASE 91.600 cys
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,333.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 24.400 TON
33 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 73.300 TON
34 401-10258 JOINT ADHESIVE, SURFACE 760.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 760.000 LFT
36 402-07452 HMA WEDGE AND LEVEL, TYPE C 44,000 TON
37 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 4,089.000 TON
38 406-05520 ASPHALT FOR TACK COAT 0.100 TON
39 503-05310 TERMINAL JOINT 160.000 LFT
40 601-01522 GUARDRAIL, TRANSITION TYPE TGB 6.000 EACH
41 601-02241 GUARDRAIL, REMOVE 1,300.000 LET
42 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LFT
44 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 475.000 LFT
45 602-06729 BARRIER DELINEATOR 24.000 EACH
46 604-05528 HMA FOR SIDEWALK 60.600 TON
47 604-07092 BED COURSE MATERIAL 61.200 TON
48 605-06120 CURB, CONCRETE 530.000 LET
49 605-94811 CURB TURNOUT 2.000 EACH
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50 606-07484 MILLED HMA CORRUGATIONS 2,036.000 LET
51 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 549.400 SYS
52 616-02320 GEOTEXTILES 691.100 SYS
53 616-05689 RIPRAP, CLASS 2 33.200 TON
54 616-06405 RIPRAP, REVETMENT 440.000 TON
55 616-51367 SLOPEWALL, CONCRETE, 4 IN 1,026.600 SYS
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
57 621-06559 MULCHED SEEDING, R 9,044.000 SYS
58 621-06574 SODDING 71.000 SYS
59 621-06626 MULCHED SEEDING, D 500.000 SYS
60 628-09402 FIELD OFFICE, B 9.000 MOS
61 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
62 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
63 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
65 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
66 701-09558 TEST PILE, INDICATOR, PRODUCTION 268.000 LET
67 701-09560 TEST PILE, INDICATOR, RESTRIKE 6.000 EACH
68 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,876.000 LET
69 702-51005 CONCRETE, A, SUBSTRUCTURE 516.700 CYS
70 702-51015 CONCRETE, B, FOOTINGS 77.400 CYs
71 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,152.000 1LBS
72 702-51863 FIELD DRILLED HOLE IN CONCRETE 132.000 EACH
73 703-06029 REINFORCING BARS, EPOXY COATED 507,899.000 1BS
74 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 156.000 EACH
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 926.000 CYS
76 706-09959 RAILING, CONCRETE, FT 752.000 LET
77 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 8.000 EACH
78 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
79  709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
80 709-51821 SURFACE SEAL LUMP LUMP
81 709-51821 SURFACE SEAL LUMP LUMP
82 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 6.000 EACH
83 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
84 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
85 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 13,184.000 LET
86 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 5,507.000 LET
87 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
88 801-06710 FLASHING ARROW SIGN 360.000 DAY
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07118 BARRICADE, III-A 85.000 LET
91 801-07119 BARRICADE, III-B 45.000 LET
92 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 1,000.000 LET
93 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 250.000 LET
94 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
95 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 2,782.000 LET
96 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 612.000 LET
97 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,477.000 LET

98 808-06716 LINE, REMOVE 6,035.000 LFT
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99 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

100 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
7 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
8 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
10 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
11 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
12 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
13 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 6.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
18 801-06710 FLASHING ARROW SIGN 150.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 551 CONTRACT ID : B -34384-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 133.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 110.000 CYs
13 205-06937 TEMPORARY SILT FENCE 596.000 LET
14 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 5.000 CYS
15 211-06467 AGGREGATE FOR END BENT BACKFILL 5.000 CYs
16 302-07455 DENSE GRADED SUBBASE 24.000 CYs
17 303-01180 COMPACTED AGGREGATE, NO. 53 118.000 TON
18 503-05310 TERMINAL JOINT 44.000 LET
19 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
20 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED 2.000 EACH
21 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
22 601-02024 GUARDRAIL, TRANSITION, TGB, MODIFIED 2.000 EACH
23 601-02241 GUARDRAIL, REMOVE 852.000 LET
24 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LET
25 602-06729 BARRIER DELINEATOR 18.000 EACH
26 605-06090 CURB, INTEGRAL, CONCRETE 34.000 LET
27 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 134.000 SYS
28 616-02320 GEOTEXTILES 779.000 SYS
29 616-06405 RIPRAP, REVETMENT 539.000 TON
30 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
31 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06559 MULCHED SEEDING, R 450.000 SYS
34 621-06567 WATER 0.400 kGAL
35 621-06574 SODDING 112.000 SYS
36  628-09402 FIELD OFFICE, B 15.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 30.000 MOS
41 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,535.000 1BS
42 702-51863 FIELD DRILLED HOLE IN CONCRETE 752.000 EACH
43 703-06029 REINFORCING BARS, EPOXY COATED 69,570.000 1BS
44  704-51002 CONCRETE, C, SUPERSTRUCTURE 166.700 CYS
45 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
46  706-11404 RAILING, STEEL, PF-1 636.000 LET
47 706-11602 RAILING, CONCRETE, PF-1 38.200 CYs
48 708-51814 WELDED STEEL WIRE FABRIC 53.000 SFT
49 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER  : 551 CONTRACT ID : B -34384-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 710-09158 PATCHING CONCRETE STRUCTURES 53.000 SFT
51 711-04297 STRUCTURAL STEEL, FIELD CUT 341.000 SQIN
52 711-11408 BOLTS 6,825.000 1BS
53 711-51038 STRUCTURAL STEEL LUMP LUMP
54 711-51864 DRILLED HOLE 1,374.000 EACH
55 711-51866 RIVET, REMOVE 3,692.000 EACH
56 711-51876 JACKING AND SUPPORTING TRUSSES LUMP LUMP
57 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
58 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
59 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 18.000 EACH
60 722-09456 POLYMERIC CONCRETE SURFACE TREATMENT SYSTEM 363.000 SYS
61 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 270.000 SFT
62 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
63 724-51925 STRUCTURAL EXPANSION JOINT, SS 90.000 LET
64 727-90308 EPOXY INJECTION, CRACK PREPARATION 45.000 LET
65 727-90309 EPOXY INJECTION, EPOXY MATERIAL 14.000 GAL
66 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 72.000 LET
73 801-07119 BARRICADE, III-B 72.000 LET
74 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 127.000 LET
75 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 22.000 SFT
76 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 48.000 SFT
77 804-06725 DELINEATOR WITH POST, D1 6.000 EACH
78 804-76350 DELINEATOR WITH POST, D3 16.000 EACH
79 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
80 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,400.000 LET
81 808-06716 LINE, REMOVE 2,700.000 LET
82 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 734.000 LET
83 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 781.000 LET
84 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 200.000 LET
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,553.000 LET
86 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

87 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 26.000 EACH
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CALL ORDER : 561 CONTRACT ID : B -34910-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-01066 HYDRO DEMOLITION 448.000 SYS
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51822 BRIDGE DECK OVERLAY, REMOVE 448.000 SYS
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
12 306-08034 MILLING, ASPHALT, 1 1/2 IN 294.000 SYS
13 402-07451 HMA WEDGE AND LEVEL, TYPE B 24.200 TON
14 406-05521 ASPHALT FOR TACK COAT 294.000 SYS
15 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
16 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
17 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
18 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 25.000 LEFT
19 602-06729 BARRIER DELINEATOR 6.000 EACH
20 628-09401 FIELD OFFICE, A 12.000 MOS
21 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
22 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN 24.000 MOS
26 702-51863 FIELD DRILLED HOLE IN CONCRETE 30.000 EACH
27 703-06029 REINFORCING BARS, EPOXY COATED 233.000 LBS
28 704-51002 CONCRETE, C, SUPERSTRUCTURE 2.000 CYS
29 709-51821 SURFACE SEAL LUMP LUMP
30 715-05407 PIPE, END BENT DRAIN, 6 IN 10.000 LFT
31 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
32 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SET
33 722-51842 BRIDGE DECK OVERLAY 448.000 SYS
34 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.000 CYs
35 722-60824 SURFACE MILLING 448.000 SYS
36 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 90.000 LFT
37 727-90308 EPOXY INJECTION, CRACK PREPARATION 328.000 LFT
38 727-90309 EPOXY INJECTION, EPOXY MATERIAL 6.000 GAL
39 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,304.000 LFT
42 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 24.000 LFT
43 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07119 BARRICADE, III-B 20.000 LFT
47 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 326.000 LEFT
48 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 360.000 LET
49 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
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CALL ORDER : 561 CONTRACT ID : B -34910-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 808-06716 LINE, REMOVE 932.000 LET
51 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,520.000 LET
52 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 190.000 LEFT
53 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 571 CONTRACT ID : B -34912-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-01066 HYDRO DEMOLITION 1,181.000 SYS
9 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,181.000 SYS
10 306-08034 MILLING, ASPHALT, 1 1/2 IN 440.000 SYS
11 402-07451 HMA WEDGE AND LEVEL, TYPE B 37.000 TON
12 406-05521 ASPHALT FOR TACK COAT 440.000 SYS
13 602-06729 BARRIER DELINEATOR 14.000 EACH
14 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
15 628-09401 FIELD OFFICE, A 12.000 MOS
16 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
17 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN 24.000 MOS
21 709-51821 SURFACE SEAL LUMP LUMP
22 715-05407 PIPE, END BENT DRAIN, 6 IN 10.000 LEFT
23 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
24 722-51842 BRIDGE DECK OVERLAY 1,181.000 SYS
25 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 30.000 CYS
26 722-60824 SURFACE MILLING 1,181.000 SYS
27 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 88.000 LFT
28 727-90308 EPOXY INJECTION, CRACK PREPARATION 408.000 LET
29 727-90309 EPOXY INJECTION, EPOXY MATERIAL 21.000 GAL
30 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
31 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,200.000 LET
33 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 24.000 LET
34 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
35 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-07119 BARRICADE, III-B 20.000 LEFT
38 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 375.000 LEFT
39 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 300.000 LEFT
40 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
41 801-97643 TEMPORARY BUZZ STRIPS 432.000 LFT
42 808-06716 LINE, REMOVE 915.000 LFT
43 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,460.000 LFT
44 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 508.000 LEFT
45 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 180.000 LEFT
46 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH
47 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER 581 CONTRACT ID B -35409-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 205-11585 TEMPORARY FILTER BERM 15.000 LET
10 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 16.000 EACH
11 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 320.000 CYs
12 616-02320 GEOTEXTILES 13.000 SYS
13 616-05688 RIPRAP, CLASS 1 13.000 TON
14 628-09401 FIELD OFFICE, A 9.000 MOS
15 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
16 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
17 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
18 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
19 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 18.000 MOS
20 722-09456 POLYMERIC CONCRETE SURFACE TREATMENT SYSTEM 6,620.000 SYS
21 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 600.000 SFT
22 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 950.000 SFT
23 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 3,390.000 LET
24 725-11300 PIPE LINER, CURED-IN-PLACE, 8.9 SFT 216.000 LET
25 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 20.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
27 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 145.000 LET
29 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
30 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
31 801-06710 FLASHING ARROW SIGN 180.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-07118 BARRICADE, III-A 72.000 LET
34 801-07119 BARRICADE, III-B 16.000 LET
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,440.000 LET
36 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,440.000 LET
37 808-06716 LINE, REMOVE 3,250.000 LET
38 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 380.000 LET
39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH
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CALL ORDER : 601 CONTRACT ID : B -35494-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-51368 SLOPEWALL, REMOVE 559.000 SYS
9 616-02281 GROUT FOR RIPRAP 62.000 CYs
10 616-06405 RIPRAP, REVETMENT 40.000 TON
11 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
13 801-06710 FLASHING ARROW SIGN 30.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 611 CONTRACT ID : B -35495-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-51368 SLOPEWALL, REMOVE 290.000 SYS
8 616-02281 GROUT FOR RIPRAP 32.000 CYS
9 616-06405 RIPRAP, REVETMENT 20.000 TON
10 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
11 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
12 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
13 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
18 801-06710 FLASHING ARROW SIGN 16.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 621 CONTRACT ID : B -35497-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02772 CASTING, REMOVE 7.000 EACH
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51368 SLOPEWALL, REMOVE 740.000 SYS
11 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 71.000 CYS
12 507-07482 CRACKS IN PCCP, ROUT AND SEAL 1,400.000 LEFT
13 605-02278 CURB, REMOVE 142.000 LEFT
14 605-06120 CURB, CONCRETE 142.000 LEFT
15 616-51367 SLOPEWALL, CONCRETE, 4 IN 740.000 SYS
16 616-93772 INSPECTION HOLE 16.000 EACH
17 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
18 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
19 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
20 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
21 628-09402 FIELD OFFICE, B 6.000 MOS
22 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
26 711-11408 BOLTS 15.000 LBS
27 711-51035 STRUCTURAL STEEL 105.000 LBS
28 711-51864 DRILLED HOLE 14.000 EACH
29 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
30 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
31 711-95290 FIELD WELDING 1.000 LFT
32 715-06051 PIPE EXTENSION, CIRCULAR, 8 IN 600.000 LET
33 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 631 CONTRACT ID : B -35500-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILIATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02772 CASTING, REMOVE 2.000 EACH
9 202-51368 SLOPEWALL, REMOVE 374.000 SYS
10 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 857.000 CYs
11 601-02241 GUARDRAIL, REMOVE 25.000 LEFT
12 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 25.000 LEFT
13 605-02278 CURB, REMOVE 45.000 LEFT
14 605-06120 CURB, CONCRETE 45.000 LEFT
15 616-02320 GEOTEXTILES 34.000 SYS
16 616-06405 RIPRAP, REVETMENT 17.000 TON
17 616-51367 SLOPEWALL, CONCRETE, 4 IN 374.000 SYS
18 616-93772 INSPECTION HOLE 68.000 EACH
19 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
20 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
21 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
25 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
26 715-06051 PIPE EXTENSION, CIRCULAR, 8 IN 412.000 LEFT
27 720-01355 INLET, CLEAN EXISTING 1.000 EACH
28 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
29 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 30.000 EACH
31 801-06640 CONSTRUCTION SIGN, A 80.000 EACH
32 801-06710 FLASHING ARROW SIGN 12.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-07118 BARRICADE, III-A 24.000 LEFT
35 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 150.000 LFT
36 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER  : 641 CONTRACT ID : B -35573-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 100.000 LET
8 602-06729 BARRIER DELINEATOR 94.000 EACH
9 619-98427 CLEAN DRAINS 6.000 EACH
10 628-09402 FIELD OFFICE, B 9.000 MOS
11 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
12 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
15 706-51020 RAILING, CONCRETE, C 1.800 CYs
16 722-09456 POLYMERIC CONCRETE SURFACE TREATMENT SYSTEM 8,430.000 SYS
17 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 24.000 CYS
18 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 45.000 SFT
19 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 868.890 LET
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 15,271.000 LET
23 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
24 801-06710 FLASHING ARROW SIGN 180.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
27 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,848.000 LET
28 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,848.000 LET
29 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 395.000 LET
30 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 28.000 EACH
31 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 28.000 EACH
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CALL ORDER : 671 CONTRACT ID : M -35924-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
10 306-08159 MILLING ASPHALT 426.000 SYS
11 401-11507 QC/OA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm 24.000 TON
12 502-06627 PCCP, 6 IN 426.000 SYS
13 503-03489 RETROFITTED TIE BARS 52.000 EACH
14 503-05240 D-1 CONTRACTION JOINT 216.000 LFT
15 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
16 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 3.000 MOS
19 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
20 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
22 801-06710 FLASHING ARROW SIGN 25.000 DAY
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 885.000 LFT
25 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 292.000 LFT
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 283.000 LFT
28 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 131.000 LFT
29 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 26.000 LFT
30 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
31 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
32 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH
33 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 681 CONTRACT ID : M -36030-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-07025 MOBILIZATION AND DEMOBILIZATION 10.000 EACH
9 202-75997 PRISMATIC REFLECTOR, REMOVE 20.000 EACH
10 207-08263 SUBGRADE TREATMENT, TYPE IA 30.000 SYS
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,000.000 TON
12 302-064¢64 SUBBASE FOR PCCP 75.000 CYS
13 304-07783 HMA PATCHING, TYPE D 1,000.000 TON
14 401-11507 QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm 20.000 TON
15 503-03489 RETROFITTED TIE BARS 800.000 EACH
16 503-05240 D-1 CONTRACTION JOINT 500.000 LEFT
17 503-09261 PCCP STITCHING 75.000 EACH
18 506-06333 PCCP PATCHING, FULL DEPTH 150.000 SYS
19 506-06333 PCCP PATCHING, FULL DEPTH 150.000 SYS
20 506-06333 PCCP PATCHING, FULL DEPTH 150.000 SYS
21 506-06333 PCCP PATCHING, FULL DEPTH 150.000 SYS
22 506-06333 PCCP PATCHING, FULL DEPTH 150.000 SYS
23 506-06333 PCCP PATCHING, FULL DEPTH 150.000 SYS
24 506-06333 PCCP PATCHING, FULL DEPTH 600.000 SYS
25 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 8.000 MOS
26 628-09409 MOBILE INTERNET SERVICE 8.000 MOS
27 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
28 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 20.000 MOS
31 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
34 801-06710 FLASHING ARROW SIGN 16.000 DAY
35 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
36 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 350.000 LET
37 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 350.000 LET
38 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 160.000 LEFT
39 808-75994 PRISMATIC REFLECTOR 20.000 EACH
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CALL ORDER : 701 CONTRACT ID : T -31446-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBUSHED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
7 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
8 801-06710 FLASHING ARROW SIGN 90.000 DAY
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
11 801-92448 CONSTRUCTION SIGNS, MOBILE 90.000 DAY
12 808-75994 PRISMATIC REFLECTOR 24,142.000 EACH
13 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 700.000 EACH
14 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,194.000 EACH
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CALL ORDER : 721 CONTRACT ID : T -31705-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02271 HEADWALL, REMOVE 8.000 EACH
12 202-74080 OVERHEAD SIGN STRUCTURE, 3.000 EACH
13 203-02000 EXCAVATION, COMMON 2,770.000 cys
14 203-02070 BORROW 2,783.000 cys
15 205-03371 SEDIMENT, REMOVE 30.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 26.000 TON
17 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
18 205-06934 TEMPORARY MULCH 8.300 TON
19 205-06937 TEMPORARY SILT FENCE 8,240.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 80.000 LFT
22 207-09934 SUBGRADE TREATMENT, TYPE IB 10,093.000 SYS
23 211-09265 STRUCTURAL BACKFILL, TYPE 2 146.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,503.000 TON
25 303-01180 COMPACTED AGGREGATE, NO. 53 1,655.000 TON
26 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 479.000 TON
27 306-08033 MILLING, ASPHALT, 1 IN 9,866.000 SYS
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,143.000 SYS
29 306-08036 MILLING, ASPHALT, 2 IN 142.000 SYS
30 306-08042 MILLING, SCARIFICATION/PROFILE 2,699.000 SYS
31 306-08043 MILLING, TRANSITION 560.000 SYs
32 306-10163 MILLING ASPHALT, 2 1/2 IN 621.000 SYS
33 401-06264 PROFILOGRAPH, HMA LUMP LUMP
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,646.000 TON
35 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,365.000 TON
36 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 1,511.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 8,004.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,333.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 8,004.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 11.000 TON
41 601-02241 GUARDRAIL, REMOVE 542.000 LET
42 610-07487 HMA FOR APPROACHES, TYPE B 90.000 TON
43 615-06490 RIGHT OF WAY MARKER 22.000 EACH
44  615-06505 MONUMENT, B 2.000 EACH
45 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
46 616-02320 GEOTEXTILES 177.000 SYS
47 616-06405 RIPRAP, REVETMENT 57.000 TON
48 616-06451 RIPRAP, UNIFORM 41.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
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CALL ORDER 721 CONTRACT ID : T -31705-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 621-02770 EROSION CONTROL BLANKET 880.000 SYS
51 621-03787 SEED MIXTURE, D 4.000 LBS
52 621-06545 FERTILIZER 1.400 TON
53 621-06553 SEED MIXTURE, R 509.000 LBS
54 621-06557 SEED MIXTURE, T 926.000 LBS
55 621-06565 MULCHING MATERIAL 7.000 TON
56 621-06567 WATER 133.000 kGAL
57 621-06574 SODDING 180.000 SYS
58 628-09402 FIELD OFFICE, B 12.000 MOS
59 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
60 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
61 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
62 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
63 715-03487 SAFETY METAL END SECTION 4:1 DIA 30" 3.000 EACH
64 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 117.000 LEFT
65 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 163.000 LEFT
66 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 43.000 TON
67 715-97834 GRATED BOX END SECTION II, 4:1 DIA 18" 2.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 34,721.000 LET
71 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 316.000 LFT
72 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 334.000 LET
75 801-07119 BARRICADE, III-B 30.000 LEFT
76 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,040.000 LFT
77 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
78 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 271.000 LET
79 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
80 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
81 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 30.000 SET
82 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 133.700 SET
83 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
84 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
85 805-01842 HANDHOLE, SIGNAL, TYPE 1 10.000 EACH
86 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
87 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 1,446.000 LEFT
88 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 5.000 EACH
89 805-11815 CONDUIT, HDPE, 2 IN, SCHEDULE 80 415.000 LEFT
90 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
91 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 8.000 EACH
92 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 1.000 EACH
93 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
94 805-78420 DISCONNECT HANGER 4.000 EACH
95 805-78445 SIGNAL SERVICE 1.000 EACH
96 805-784¢67 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 52.000 LEFT
97 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,806.000 LEFT

98 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 209.000 LEFT
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CALL ORDER 721 CONTRACT ID T -31705-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 850.000 LFT
100 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 5,329.000 LFT
101 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
102 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,012.000 LET
103 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
104 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH
105 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
106 808-06368 TRANSVERSE MARKING, REMOVE 12.000 LFT
107 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 11,399.000 LEFT
108 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 10,961.000 LEFT
109 808-06716 LINE, REMOVE 9,525.000 LET
110 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 155.000 LEFT
111 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
112 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 117.000 EACH
113 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 197.000 EACH
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CALL ORDER : 731 CONTRACT ID : T -34523-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
8 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
9 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 4.000 MOS
12 801-06710 FLASHING ARROW SIGN 300.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
15 808-75994 PRISMATIC REFLECTOR 16,175.000 EACH
16 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,024.000 EACH
17 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,324.000 EACH
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CALL ORDER : 741 CONTRACT ID : T -34589-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEM

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
6 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 809-04970 FIBER OPTIC 4.000 EACH
9 809-09483 DMS 3.000 EACH
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CALL ORDER . 781 CONTRACT ID : TM-36715-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 702-76240 CONCRETE 4.000 cys
6 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
7 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-03821 SIGN, SHEET, WITH LEGEND 6.000 EACH
10 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 1.000 EACH
11 805-01816 SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN 2.000 EACH
12 805-01820 SIGNAL STRAIN POLE, STEEL, INSTALL 2.000 EACH
13 805-01842 HANDHOLE, SIGNAL, TYPE 1 6.000 EACH
14 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
15 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 500.000 LFT
16 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
17 805-04952 CONTROLLER AND CABINET 4.000 EACH
18 805-06364 FIBER OPTIC BREAKOUT KIT 4.000 EACH
19 805-06595 CONDUIT, PVC, 2 IN 500.000 LET
20 805-084064 RADIO, INTERCONNECT 4.000 EACH
21 805-09845 CONTACT CLOSURE CARD 1.000 EACH
22 805-09846 RECEIVER PROCESSOR 1.000 EACH
23 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 5.000 EACH
24 805-10108 WIRELESS REPEATER 1.000 EACH
25 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
26 805-11540 MICROLOOP DETECTOR PRORBE 4.000 EACH
27 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 6.000 EACH
28 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 4.000 EACH
29 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
30 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
31 805-78420 DISCONNECT HANGER 4.000 EACH
32 805-78445 SIGNAL SERVICE 2.000 EACH
33 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 50.000 LFT
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,500.000 LFT
35 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 300.000 LET
36 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 300.000 LFT
37 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 300.000 LFT
38 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 2,000.000 LFT
39 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
40 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,500.000 LFT
41 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
42 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
43 805-91706 ANCHOR BOLT, REPAIR 4.000 EACH
44 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
45 805-97042 SIGNAL POLE, WOOD, 5, 35 FT 1.000 EACH
46 805-97509 CONTROL CABINET FOUNDATION, M, MODIFY TO P1 2.000 EACH
47 809-04970 FIBER OPTIC 24.000 EACH
48 809-94971 FIBER OPTIC CABLE 2,000.000 LFT



